



CITY OF ALBANY
Public Works Department

ADDENDUM #2

ST-15-03-A, CARA STREET IMPROVEMENTS PHASE 1

In order to clarify the intent of the Specifications and Drawings, the following provisions are provided and shall be considered part of the contract documents.

In order to ensure that all bidders are aware of these provisions, each bidder shall sign this addendum below and attach it to the proposal.

IMPORTANT: Failure to include a signed Addendum could result in the disqualification of your bid.

SCHEDULE OF CONTRACT PRICES:

An updated Schedule of Contract Prices (Pages 6 through 8) are attached.

- Bid Item No. B-1, Mobilization unit of measure changed from LF to LS
- Bid Item No. B-2, Temporary Traffic Control unit of measure changed from LF to LS
- Bid Item No. B-12, 12-Inch x 6-Inch Connection Assembly unit of measure changed from L to EA
- Bid Item No. B-19, STA C4+70.07 Connection is not needed and has been deleted from the schedule of contract prices.

CONSTRUCTION DRAWINGS:

Note on Sheet No. 12 at STA C4+70.07:

- Text has been revised to change “Detail A” to “Detail B” in reference to Standard Drawing No. 511.

SPECIAL PROVISIONS SECTION I:

I-4. CONTRACT COMPLETION TIME AND LIQUIDATED DAMAGES

Ultimate completion dates have been changed to reflect the 2017 calendar year. Replace the second paragraph of this section with the following wording (revisions have been bolded);

Regardless of the actual construction start date, all work specified in the contract documents under Schedule A shall be completed, in every respect, by **March 31, 2017**, the ultimate completion date. Regardless of the actual construction start date, all work specified in the contract documents under Schedule B shall be completed, in every respect, by **February 24, 2017**, the ultimate completion date.

I-5. EARLY COMPLETION BONUS AND LATE COMPLETION PENALTY

Replace this section with the following wording (revisions have been bolded);

The streets and other infrastructure impacted by this project provide critical services to the downtown Albany area. Impacts to the traveling public, local residents, businesses, and emergency services are significant. Therefore, the City is providing incentives for completing the project early and penalties for completing the project late as described below. Due to the nature of the project,

no time extensions will be allowed with respect to the early completion bonuses and late completion penalties. Bonuses and penalties will be as follows:

Street and Storm Drain Construction (Schedule A): If all street and storm drain work, as described in these special provisions as Schedule A, is accepted as complete prior to **March 31, 2017**, the Contractor will be awarded an early completion bonus of \$2,500 per each calendar day between the actual date that the work was completed and **March 31, 2017**. The total early completion bonus will not exceed \$50,000. If all street and storm drain work, as described in these special provisions as Schedule A, extends past March 31, 2017, the Contractor will be assessed a late completion penalty, in addition to any liquidated damages, of \$2,500 per calendar day beyond **March 31, 2017**, until the work is accepted as complete.

Water Line Construction (Schedule B): If all water line work, as described in these special provisions as Schedule B, is accepted as complete prior to **February 24, 2017**, the Contractor will be awarded an early completion bonus of \$1,000 per each calendar day between the actual date that the work was completed and **February 24, 2017**. The total early completion bonus will not exceed \$20,000. If all water line work, as described in these special provisions as Schedule B, extends past **February 24, 2017**, the Contractor will be assessed a late completion penalty, in addition to any liquidated damages, of \$1,000 per calendar day beyond **February 24, 2017**, until the work is completed. **Permanent trench patching for Schedule B shall be considered part of Schedule A for the purpose of determining the completion date, early completion bonus and late completion penalty.**

Contractors Signature

Date

Company Name *(Please type or print)*

SCHEDULE OF CONTRACT PRICES

| ITEM NO. | BID ITEMS SCHEDULE A | APPROX. QUANTITY | UNIT OF MEASURE | UNIT PRICE DOLLARS/CTS | TOTAL AMT. DOLLARS/CTS |
|-----------------|---|-----------------------------|----------------------------|-----------------------------------|-----------------------------------|
| A-1 | Mobilization | 1 | LS | | |
| A-2 | Temporary Traffic Control | 1 | LS | | |
| A-3 | Erosion Prevention and Sediment Control | 1 | LS | | |
| A-4 | Tree Removal | 13 | EA | | |
| A-5 | Overexcavation and Foundation Stabilization | 10 | CY | | |
| A-6 | 3-Inch Cold Plane Pavement Removal | 4,150 | SY | | |
| A-7 | 1/2-Inch Warm Mix Asphalt Concrete | 700 | TON | | |
| A-8 | Standard Curb and Gutter | 1,070 | LF | | |
| A-9 | Remove and Replace 4-Inch PCC Sidewalk | 1,050 | SY | | |
| A-10 | Remove and Replace 8-Inch PCC Driveway Approach | 260 | SY | | |
| A-11 | Truncated Domes | 112 | SF | | |
| A-12 | Curb Drain Replacement | 1 | LS | | |
| A-13 | 10-Inch PVC Storm Drain | 340 | LF | | |
| A-14 | Construct 24-Inch Diameter Manhole | 1 | EA | | |
| A-15 | Install Ribbon Drain | 80 | LF | | |
| A-16 | Standard Curb Inlet | 6 | EA | | |
| A-17 | Catch Basin | 1 | EA | | |
| A-18 | Remove Existing Catch Basin | 5 | EA | | |
| A-19 | Abandon Existing Storm Lines | 1 | LS | | |
| A-20 | 4-Inch White Non-Profiled Thermoplastic Stripe | 775 | LF | | |
| A-21 | 4-Inch Yellow Non-Profiled Thermoplastic Stripe | 90 | LF | | |
| A-22 | 12-Inch White Non-Profiled Thermoplastic Stripe | 1,025 | LF | | |
| A-23 | Thermoplastic Single Arrow Legend | 2 | EA | | |
| A-24 | Thermoplastic Double Arrow Legend | 2 | EA | | |
| A-25 | Thermoplastic Shared Lane Legend | 2 | EA | | |
| A-26 | Thermoplastic Disabled Parking Legend | 2 | EA | | |
| A-27 | Install New Street Signs | 1 | LS | | |

| ITEM NO. | BID ITEMS <u>SCHEDULE A</u> | APPROX. QUANTITY | UNIT OF MEASURE | UNIT PRICE DOLLARS/CTS | TOTAL AMT. DOLLARS/CTS |
|--------------------------|---|---------------------|--------------------|---------------------------|---------------------------|
| A-28 | Re-Install Existing Street Sign | 1 | LS | | |
| A-29 | Install Tree Well | 15 | EA | | |
| A-30 | Plant and Establish Street Trees | 14 | EA | | |
| A-31 | 2-Inch Temporary and Permanent Asphalt Trench Patch | 825 | SY | | |
| A-32 | 5-Inch Asphalt Trench Patch | 5 | SY | | |
| A-33 | Painted Yellow Curb | 190 | LF | | |
| A-34 | Early Completion Bonus | 20 | DAY | -- | -- |
| SCHEDULE A TOTALS | | | | | |

| ITEM NO. | BID ITEMS <u>SCHEDULE B</u> | APPROX. QUANTITY | UNIT OF MEASURE | UNIT PRICE DOLLARS/CTS | TOTAL AMT. DOLLARS/CTS |
|----------|---|---------------------|--------------------|---------------------------|---------------------------|
| B-1 | Mobilization | 1 | LS | | |
| B-2 | Temporary Traffic Control | 1 | LS | | |
| B-3 | Erosion Prevention and Sediment Control | 1 | LS | | |
| B-4 | 12-Inch Ductile Iron Water Line | 1,650 | LF | | |
| B-5 | 8-Inch Ductile Iron Water Line | 40 | LF | | |
| B-6 | 6-Inch Gate Valve | 6 | EA | | |
| B-7 | 8-Inch Gate Valve | 1 | EA | | |
| B-8 | 10-Inch Butterfly Valve | 1 | EA | | |
| B-9 | 12-Inch Butterfly Valve | 9 | EA | | |
| B-10 | Standard 1-Inch Service Assembly | 2 | EA | | |
| B-11 | Standard 2-Inch Service Assembly | 2 | EA | | |
| B-12 | 12-Inch x 6-Inch Connection Assembly | 1 | EA | | |
| B-13 | Remove Fire Hydrant Assembly | 2 | EA | | |
| B-14 | Standard Fire Hydrant Assembly | 5 | EA | | |
| B-15 | Remove Abandoned Valve Box | 6 | EA | | |
| B-16 | STA A4+48.29 Connection | 1 | LS | | |
| B-17 | STA B1+75.98 Connection | 1 | LS | | |

| ITEM NO. | BID ITEMS SCHEDULE B | APPROX. QUANTITY | UNIT OF MEASURE | UNIT PRICE DOLLARS/CTS | TOTAL AMT. DOLLARS/CTS |
|--|---|---------------------|--------------------|---------------------------|---------------------------|
| B-18 | STA C4+44.48 Connection | 1 | LS | | |
| B-19 | STA C4+70.07 Connection | 4 | LS | -- | -- |
| B-20 | STA E4+00.39 Connection | 1 | LS | | |
| B-21 | 2-Inch Temporary and Permanent Asphalt Trench Patch | 1,400 | SY | | |
| B-22 | 5-Inch Asphalt Trench Patch | 350 | SY | | |
| B-23 | Abandon Existing Water Lines | 1 | LS | | |
| B-24 | 10-Inch x 10-Inch Connection Assembly | 1 | LS | | |
| B-25 | Early Completion Bonus | 20 | DAY | -- | -- |
| SCHEDULE B TOTALS | | | | | |
| <u>TOTAL SCHEDULE A & B</u> | | | | | |

NOTE: Subject to change if addition or extensions are in error.

| | | |
|--|---|--------------------------------|
| _____ Bidder's Signature | _____ Company Name (please print) | _____ Date |
| _____ Bidder's Name (please print) | _____ Mailing Address (please print) | _____ CCB License Number |
| _____ Bidder's Title (please print) | _____ City, State Zip | _____ Federal Tax ID Number |
| Telephone No.: _____ | Fax No.: _____ | Email: _____ |