Timber Linn Park - Cost Estimates for Phase 1

QTY. [UNIT| UNIT PRICE | ITEM AMOUNT

02000 General Requirements

1 Mobilization 1 LS [$ 25,000.00 | $ 25,000

3 Erosion Control, complete in place (8300 If) 1 LS [$ 2,000.00 | $ 2,000

4 Traffic Control (minimal) 1 LS [$ 1,000.00 | $ 1,000

5 Construction Surveying 1 LS [$ 2,000.00 | $ 2,000

6 Geotechnical investigation and soil testing 1 LS [$ 1,000.00 | $ 1,000

7 Construction Testing Services 1 LS [$ 1,000.00 | $ 1,000
02220 Demolition

1 Remove paving and other structural elements (min.) 1 LS [$ 1,000.00 | $ 1,000

2 |Misc. (including structures) 0 LS |$ 5,000.00 | $ -
02230 Clearing and Grubbing

1 Clearing and Grubbing (including arboriculture) 0 LS | $ 10,000.00|$ -
02300 Earthwork

1 Stripping and stock piling topsoil material - (5 acres @ .50) 4,000 CYy [$ 3.00($% 12,000

2 Rough grading, complete in place - (5 acres @ 2 feet) 12900 | CY [$ 3.00(% 38,700

3 Import of structural fill, complete in place 500 CYy [$ 15.00 | $ 7,500

4 Fine grading, complete in place 5 acres | $ 1,000.00 | $ 5,000

Geotextile material for structural use, (road and parking) complete

5 in place 8,670 SY |§ 2.00| % 17,340
02500 Utilities Services

1 Water supply, complete in place (2,000 If) 0 LS |$ 60,000.00|$% -

2 Site drinking fountains, complete in place 1 EA | $ 3,000.00 | $ 3,000

3 Sanitary service, complete in place (1,700 If) 0 LS |$ 85000.00|% -

4 Electrical service, complete in place (250 If) 1 LS | $ 5,000.00 | $ 5,000

5 Site Lighting, complete in place (2) 1 LS | $ 7,000.00 | $ 7,000

7 |Parking lot lighting (6) 1 LS |$ 21,000.00 | $ 21,000
02600 Drainage and Containment

1 Geotextiles for filter material, complete in place 0 SY |$ 200 | $ -

2 Perforated piping, complete in place 0 LF | $ 200 | $ -

3 Storm piping, complete in place 200 LF | $ 10.00 | $ 2,000

4 Manholes, complete in place 1 EA | $ 2,500.00 | $ 2,500

5 Catch Basins, complete in place 3 EA | $ 1,000.00 | $ 3,000

6 Outfalls, complete in place 2 EA | $ 2,500.00 | $ 5,000
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QTY. [UNIT| UNIT PRICE | ITEM AMOUNT

02700 Bases, Ballasts, Pavements and Appurtenances

1 Road base rock - 8" thick, complete in place 8670 | SY |[$ 10.00 | $ 86,700

2 Asphalt base course - 2" thick, complete in place 8670 | SY |[$ 5.00|$ 43,350

3 Asphalt finish course - 1" thick, complete in place 8,670 SY [$ 3.00(% 26,010

4 Striping and signs, complete in place 1 LS [$ 2,000.00 | $ 2,000

5 Concrete paving base rock, complete in place 3,000 SY [$ 5.00|$ 15,000

6 Concrete paving, complete in place 3,000 | SY [$ 30.00($ 90,000

7 Concrete curbs, complete in place (parking only) 2,300 LF |'$ 10.00 | $ 23,000

8  |Trails - soft surface - 6' wide 6,360 | SF | $ 2001% 12,720
02810 Irrigation

1 Irrigation, complete in place (5 acres) 1 LS |$ 40,000.00 | $ 40,000
02820 Fencing

1 6' - Chain Link (black) Fence, complete in place 0 LF |$ 20.00 [ $ -

2 4' - Chain Link (black) Fence, complete in place 1,400 LF |$ 15.00 | $ 21,000

3 |Outfield Temporary plastic 0 LF | $ 5.00]|$% -

4 12' - Chain link (black), complete in place 0 LF |$ 36.00 | § -

5 Backstops & dugouts - softball, complete in place 0 EA |$ 20,000.00 | $ -

6 |Misc. amenities 0 LS |$ 5,000.00 | $ -
02870 Site Furnishings

1 Trash receptacle, complete in place 4 EA |$ 500.00 | $ 2,000

2 Picnic Tables, complete In place 5 EA |$ 1,000.00 | $ 5,000

3 Site benches, complete in place 5 EA |$ 500.00 | $ 2,500

4 Dugout benches, complete in place 0 EA |$ 500.00 | $ -

5 Baseball bleachers, complete in place 0 EA |$ 3,500.00 | $ -

6 Bike Racks 2 EA |$ 500.00 | $ 1,000

7 |Misc. amenities 0 LS |$ 5,000.00 | $ -
02880 Playground Equipment

1 Misc. playground equipment, complete in place 1 LS [$ 50,000.00 | $ 50,000
02882 Playground Surfaces

1 Wood Fiber System, complete in place 10,000 | SF [ $ 3.00(% 30,000

2 Synthetic surface (include ag. Base), complete in place 0 SF |'$ 20.00 [ § -

3 Sand (2' deep), complete in place 0 SF |'$ 10.00 | $ -
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QTY. [UNIT| UNIT PRICE | ITEM AMOUNT
02900 Landscape
1 Fine grade/soil preparation, complete in place 5 acres | $ 2,000.00 | $ 10,000
2 Bark Mulch - 2" deep, complete in place 1 LS [$ 5,000.00 | $ 5,000
3 Trees, complete in place 30 EA |$ 300.00 | $ 9,000
4 Shrubs, complete in place 100 EA |$ 25.00 | $ 2,500
5 Groundcover, complete in place 500 EA |$ 5.00|$ 2,500
6 Lawn, complete in place 2 acres | $ 5,000.00 | $ 10,000
7 Informal Lawn, complete in place 3 acres | $ 3,000.00 | $ 9,000
8 Landscape Maintenance 0 LS [$ 20,000.00 | $ -
9 Grass baseball field, complete in place 0 SF |$ 015($ -
10 |Wetland Mitigation 0 acres | $ 20,000.00 | $ -
11 Warning track, complete in place 0 SF |$ 1.00 [ $ -
12 |Infields, complete in place 0 SF |$ 2.00($ -
13000 Structures
1 Concession/RR @ softball complex (2) 0 SF |$ 150.00 | $ -
2 Bridge - Large 120 x 16 0 SF |$ 80.00 [ § -
3 Bridge - Medium 180 x 12 800 SF |$ 65.00 | $ 52,000
4 Bridges - Small (3) 30 x 6 0 SF |$ 50.00 | $ -
5 Wetland Boardwalk (6' wide) 0 SF |$ 50.00 | $ -
6 Lake Boardwalk (12" wide) 0 SF |$ 50.00 | $ -
7  |Stage 0 LS |$ 250,000.00 3% -
8 Play area - shade structures 0 SF |$ 25.00 [ $ -
9 Shelters (1 - plaza) 1,000 | SF |$ 75.00 [ $ 75,000
10 Dock (16' wide) 0 SF |$ 100.00 | $ -
11 Maintenance Facility 0 LS |$ 100,000.00 | $ -
16525 Sports Lighting
1 Luminaires, Poles and Concrete Bases 0 EA |$ 25,000.00]% -
2 Lighting control and circuit breakers (7) 0 LS [$ 50,000.00 | $ -
3 Trenching, conduit and conductors 0 LS |$ 50,000.00 | $ -
Sub Total $ 787,320
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QTY. | UNIT| UNIT PRICE | ITEM AMOUNT
Contractor's Overhead & Profit (20%) $ 157,464
Contingency 10% $ 78,732
Total Base Bid $ 1,023,516
3825 Cost Estimate 24 2/10/2006




