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Proposal Title:Consultants of Record Engineering and Related Services 
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Section 1 Introduction to the Firm 
1.1 Firm Overview 
Corporate Firm Profile 
AMEC Earth & Environmental, Inc. (AMEC) is an international engineering consulting firm headquartered in 
Nevada, and is a fully owned subsidiary of AMEC plc, an international project management and services 
company headquartered in London, England.  AMEC plc employs approximately 23,000 people in more than 
30 countries.  With revenues in excess of $3.3 billion, AMEC is consistently ranked among the Engineering 
News Record magazine Top Ten International Design Firms.  Since 2003, AMEC plc has enjoyed the 
distinction of its annual listing as the industry leader for the Support Services sector in both the Dow Jones 
World and Pan European Sustainability Index.  The annual review of the Dow Jones Sustainability Index 
group is based on a thorough assessment of corporate economic, environmental, and social performance. 
AMEC plc is a financially solid firm with a diverse and sophisticated client base.  Projects typically range from 
$5,000 to over $2 million in fees, varying from one week to many years in duration.  This varied workload 
results from AMEC’s ability to respond quickly to client needs.  Every project undertaken by our firm is directly 
supervised by an associate so that technical expertise and personal attention are assured whether the project 
is large or small. 
AMEC Earth & Environmental is one of the leading full-service consulting and engineering firms in North 
America, serving clients from more than 90 offices throughout the United States and Canada, as shown in 
Exhibit 1: AMEC North America Office Locations.  With more than 4,000 environmental scientists, engineers, 
geologists, biologists, environmental planners and other technical specialists, we offer an impressive depth 
and breadth of capabilities.  

Exhibit 1: AMEC North America Office Locations 
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Local Team Presence 
In the Pacific Northwest (as defined by the City of Albany), AMEC employs more than 481 full-time 
professional, technical, and support staff that provide high quality natural resources, planning, permitting, 
geological, geotechnical, environmental, and engineering services.  We are also able to call upon the 
technical skills of our North American operations with nearly 100 offices and more than 4,000 professionals.  
These professionals include registered geotechnical, civil, materials, and environmental engineers, scientists, 
planners, landscape architects, certified engineering technicians, construction inspectors, GIS analysts, and 
support personnel.  We are confident we have the resources, experience, and expertise to provide the City of 
Albany services for the potential full term of the service roster.  
Our Portland AMEC office has a staff of 71 professionals and 10 supporting personnel and is well integrated 
with our sister offices, especially those located in Bothell and Seattle, Washington.  Our local presence in 
Portland ensures that the City of Albany has access to expert assistance within short notice.  Our Portland 
professional staff provide a broad range of services including:  stormwater management; natural resources 
services; environmental due diligence; geographic information systems and data management; contaminants 
remediation and site restoration; engineering designing and management; construction management; energy 
audits and energy efficient infrastructure design (e.g., ground source heat pumps); asbestos, lead, and mold 
assessment; and industrial health and safety training.  Our staff’s experience and expertise is matched by 
their ability to create working teams utilizing various disciplines to satisfy the most challenging client projects.   

1.2 Disciplines 
AMEC’s growth and sustainability over the years is attributed to numerous factors, including long-term client 
relationships, staff stability, organic growth, and strategic mergers and acquisitions. Our success is in part 
based on s dedication and ability to integrate new acquisitions and to build tailored project delivery teams 
across offices and disciplines. Unlike many other firms, AMEC excels at breaking down office “silos.” Our 
work environment and dedication to quality service fosters collaboration among our engineers, scientists, 
planners, and technicians, providing our clients the best possible team to address their project needs. This 
approach often streamlines schedules and reduces project/program costs. We provide a range of services 
within the Pacific Northwest region as described in the following paragraphs. 

Natural Resources 
In support of planning, development, and environmental management studies, we provide environmental 
research, field study, documentation, permitting support, resource management, restoration design, biological 
and water quality monitoring, and policy compliance support to our clients.  Given today’s changing and often 
complex regulatory environment, our natural resources services team provides clients with solutions that 
consider the latest developments in regulatory guidance and the most efficient use of available budget.  
AMEC is proud to be involved in regulatory discussions and methodology testing before laws and guidance 
are established by the regulatory community.  In this way, AMEC maintains a frontline position in regulatory 
knowledge, which results in being a consultant of choice among new and repeat clients alike.  Our staff 
provides expert assistance in issues such as: wetland determinations and delineations; Waters of the State 
and U.S.; water rights; fisheries; wildlife; sensitive, threatened, and endangered species; habitat assessment, 
mitigation, and restoration; and transportation/utility corridor studies. 

Cultural Resources 
AMEC’s team of archaeologists provide comprehensive cultural resource studies through our large and 
diversified in-house capability.  We provide state-of-the-art cultural resource investigations to clients 
throughout the western United States and pride ourselves on providing quality time- and cost-effective 
archaeological services to our clients.  Regional knowledge and experience are essential to the successful 
performance of both archaeological and historic investigations.  Our experience in Oregon includes both small 
and large projects in the following areas: archaeological field surveys ranging from reconnaissance to 
intensive, archaeological site evaluation, data recovery/mitigation, bioarchaeology, faunal analysis, 
geomorphological assessment, remote sensing, construction monitoring, historical and industrial archaeology, 
Cultural Resource Management Plans (CRMPs), architectural/engineering history, archival research, historic 

K:\Proposal\2009\Portland\09 079 CoAlbanyEnvPermitting\SOQ\City of Albany Proposal.doc   Page 2 



Proposal Title:Consultants of Record Engineering and Related Services 
Client: City of Albany, Public Works Department 
RFP No.: COR-09 B 
 

 

Table 2: Summary of Relevant Projects 
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Project Name, Client, Location Dates  
Camp Withycombe Small Arms Firing Ranges Cleanup, 
Oregon Military Department, Clackamas, OR 

2006 – 
Ongoing 

x x  x x x x  x x  x 

Programmatic Permitting for Albany-Santiam Canal 
Improvements and Operations & Maintenance, City of 
Albany, Linn County, OR 

2009 x           
  

Hope Creek Restoration, City of Issaquah, WA 2004 to 2007 x     x x x   x   

Alaska-Oregon Network (AKORN) Cable Project, Alaska 
Communications Systems, Inc., Florence, OR 

2007 to 2009 x x x x  x x       

Calapooia River (Driver Road) Bridge, Oregon 
Department of Transportation (ODOT), Linn County, OR 

2004    x          

Wetland Mitigation Monitoring, Clackamas County 
Development Agency, Clackamas County OR 

2004 – 
Ongoing 

    x         

Stormwater Planning and Environmental Permitting, 
Tualatin Valley Sportsmen’s Club, Sherwood, OR 

1997 to 
Ongoing 

x x   x x x x x x  x 

Stormwater Planning and Environmental Permitting, 
Tualatin Valley Sportsmen’s Club, Sherwood, OR 

2005 to 
 Ongoing 

x     x x x      

Lyon Creek Streambank Stabilization and Restoration, 
City of Mountlake Terrace, WA 

2003-
Ongoing 

x x x  x x x  x x  x 

Confidential Industrial Site, Willamette River, Portland 
Harbor, Portland, OR 

2007- 
Ongoing 

x x x  x x x  x x    

SE Stark Street Expansion Project, 
City of Gresham, Gresham, OR 

2006- 
Ongoing 

x   x   x       

Willamette River Fuel Terminal Environmental 
Permitting, ConocoPhillips, Portland, OR 

2006 – 
 Ongoing 

x x        x  
x
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2.3 Key Project Descriptions 
In this section we highlight the depth of our experience by more fully describing key projects that have 
involved interdisciplinary teams involving environmental permitting, analysis, and design.  These projects 
highlight our ability to (1) coordinate closely and effectively among varying disciplines, (2) cooperatively reach 
agreement with key stakeholders, (3) avoid or minimize environmental impacts (thereby reducing the effort 
and time to obtain permits), (4) skillfully manage projects with abbreviated schedules and tight budgets; and 
(5) provide the most efficient, effective response to our clients’ needs.  

Camp Withycombe Small Arms Firing Ranges Cleanup, 
Oregon Military Department (OMD), Clackamas, OR.  
AMEC assisted the OMD in a soil remediation and ecological restoration 
project at a 10-acre training area that is part of a larger site containing 
former Small Arms Firing Ranges.  The purpose of the project was to clean-
up lead while restoring and enhancing ecosystem services within the 10-
acre site.  Habitat improvements included restoring 0.25 acres of wetlands, 
4 acres of grasslands, migratory pathways, and 6 acres of coniferous 
hillside forests, while ensuring that ecological improvements were compatible with the surrounding 
environment.  The overall approach to the project incorporated long-term environmental stewardship 
principles into both the remediation and restoration designs.  Ecological enhancements were designed as 
functional elements of the erosion control and stormwater management designs.  For example, AMEC 
developed and permitted erosion control measures that addressed both potential short-term construction and 
long-term site impacts by hydroseeding with native grass species, applying biodegradable geotextile 
materials, irrigating with water recycled from the soil treatment facility, and incorporating wildlife habitat 
features into the post-construction slope protection plan.  AMEC also completed a stormwater system 
evaluation and integrated stormwater control measures in the restoration design.  Specific methods that 
AMEC developed to foster ecological restoration included: managing invasive species; installing bird perch 
posts; creating brush pile and snag habitat; planting native species; constructing wetland bioswales; 
improving aesthetics; and providing community educational and recreational opportunities.  AMEC assisted 
with long-term improvements by developing vegetation management and site monitoring plans.  

Contact Info 

Jim Arnold 
1776 Militia Way SE 
Salem, Oregon 97301 
Tel: 503.584.3551 Fax: 503.584.3584 
Jim.Arnold@us.army.mil 

“A special thanks to the AMEC team for your support and 
commitment to not only our Restoration Program but the overall 
ORARNG environmental program.  You and the other AMEC team 
members have stood out as particularly supportive to our programs 
and meeting our mission requirements and successes.  AMEC has 
proven to be adaptive to our dynamic operating environment, alert to 
local and national issues that impact our programs, and personable 
partners with us in moving our projects through the regulatory 
challenges.”  

AMEC conducted numerous studies, including a wetland 
delineation, a wetland functions and values assessment 
(in accordance with the new DSL Guidebook for HGM-
based Assessment of Oregon Wetland and Riparian 
Sites), habitat surveys, cultural resources studies, and a 
Beneficial Water Use Determination (BWUD).  AMEC also 
prepared applications and compliance documents for 
natural resources, cultural resources, and county 
development permits and approvals.  The cultural 
resources studies included archaeological and historic surveys, and preparation of Determination of Eligibility 
and Finding of Effect Reports for the National Register-eligible firing range.  The BWUD was performed to 
evaluate potential groundwater impacts to beneficial water use resources, including drinking water and 
irrigation water. Staff also prepared and implemented a Migratory Bird Treaty Act Mitigation Plan that included 
AMEC conducting bird surveys, construction monitoring, and reporting.     
Permitting required extensive negotiation with the tribes and agencies,including ODOT, ODFW, SHPO, 
Clackamas County, DEQ, and the USFWS.  
The results of the function and value assessment were used to develop a wetland restoration/mitigation 
design plan to mitigate the temporary wetlands removal.  The DSL provided concurrence on delineated 
wetland and waterway boundaries.  AMEC successfully obtained a permit for the temporary removal of 0.25 
acres of wetland through the DSL, and obtained a Non-Jurisdictional Status Determination from the USACE. 
AMEC prepared and implemented a wetland restoration/mitigation plan at a 1:1 filled to restored wetland 
ratio, and also completed an Ecological Restoration Plan. 
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AMEC field crews used Trimble Global Positioning System (GPS) units to accurately collect site feature 
locations.  The feature coordinates were differentially corrected in a post-processing phase before conversion 
into spatial data layers.  As part of both the Small Arms Firing Range Restoration project and separate work 
under AMEC’s Statewide GIS Services contract with OMD, AMEC compiled spatial data layers for data 
generated at Camp Withycombe into a SDSFIE geodatabase, complete with FGDC metadata.   

Programmatic Permitting for Albany-Santiam Canal Improvements and 
Operations & Maintenance, City of Albany, Linn County, OR.  
Dawn Nilson, one of the proposed project managers for the AMEC team, 
has been working with the City of Albany for almost 3 years as one of the 
consulting team members for the City’s Canal Improvement Project. She 
has provided regulatory strategic planning, environmental screening of 
canal improvement planning, maintenance dredging permitting, cultural 
resources compliance, water control structure permitting, and programmatic 
permit development for future projects and O&M activities.  Now, as an 
employee of AMEC, she is continuing to assist the City with its permitting 
needs by preparing an individual Joint Permit Application (JPA) that addresses the City’s long-term canal 
improvement and operation and maintenance programs in a programmatic manner.  

Contact Info 

Claudia Zahorcak (City of Albany) 
Public Works Department 
133 Broadalbin St. SW 
Albany, OR 97321 
Tel: 541.704.2331 Fax: 541.917.7573 
claudia.zahorcak@cityofalbany.net 
 

The goal of the programmatic approach to the permit is to replace a time-consuming barrage of project permit 
applications for agency review before the work is done, with a pre-approved permit that defines project types, 
approaches and methods. This allows rapid project deployment and annual reporting after work is done.  This 
approach not only provides the City with regulatory certainty and cost and time savings, it also provides these 
same attributes to the agencies and tribes.  The programmatic approach includes addressing potential bank 
protection, vegetation management, sediment removal, and minor routine maintenance activities that may 
occur over a 10-year period.  The application will include detailed descriptions of the proposed types of 
activities, standard design drawings (including bank stabilization designs customized to the identified 17 
homogeneous canal reaches), best management practices (BMPs) for erosion and water quality control, a 
vegetation management plan, a mitigation plan, and descriptions of how regulated resource impacts will be 
calculated for each specific activity.  The application will also include a Programmatic Agreement on 
executing an updated Cultural Resources Management Plan (as originally developed for the FERC license).  
AMEC’s involvement with this project includes working collaboratively with the Corps of Engineers, DSL, 
ODFW, DEQ, and NMFS, as well as other members of the City’s Canal Consulting Team to complete the 
permit application.  

Hope Creek Restoration, City of Issaquah, WA.  
AMEC assisted the City of Issaquah with the restoration of Hope Creek, an 
important salmon-bearing tributary to Issaquah Creek in the Lake Washington 
watershed.  Historic channel straightening had disconnected Hope Creek from its 
confluence with Issaquah Creek, resulting in localized flooding of private 
properties and the loss of anadromous fish habitat.  To address the degraded 
condition of Hope Creek, local property owners partnered with AMEC and the City 
to design a restoration project that would alleviate chronic flooding and provide 
multiple environmental benefits.  These benefits included restoring fish passage 
into the floodplain wetlands and Hope Creek, enhancing wetland habitat 
conditions by removing invasive vegetation and establishing native vegetation, and providing stable flood 
conveyance capacity, thereby restoring stream function and floodplain connection between Issaquah Creek 
and Hope Creek at the confluence. 

Contact Info 
Kerry Ritland 
Sr. Water Resources Engineer 
City of Issaquah 
Tel: 425.837.3410 
kerryr@ci.issaquah.wa.us 
 

To make this project possible, AMEC professionals brokered a partnership between private landowners, the 
City of Issaquah, and local watershed stewardship organizations to secure the necessary Community Salmon 
Fund grant, matching funds, and in-kind contributions for project completion.  Past and future partnership 
roles for the project are described below. 
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1. AMEC was responsible for managing and administering the overall project.  Staff biologists 
contributed their expertise to engineering design and monitoring plans, prepared permit applications, 
assembled supporting documents, and completed the final project report.  

2. The City of Issaquah provided matching funds and permitted site access and construction activities.  
The City will integrate post-project monitoring and maintenance for this project into similar activities 
that have recently begun for the nearby Sycamore restoration site. 

3. The private land owner along Hope Creek is a strong supporter of the ecological restoration 
component of this project, and wishes to see the Hope property maintained in open space in 
perpetuity. 

4. Mountains to Sound Greenway Trust coordinated replanting efforts on this project. They relied on 
local volunteers and the Conservation Corps for labor assistance. 

5. Save Lake Sammamish, a local, volunteer-based watershed stewardship organization, provided 
volunteers for monitoring fish passage and overflow weir and bypass channel function to ensure that 
hydraulic connectivity and migratory access were  maintained. 

Subsequent to the successful completion of the Hope Creek restoration project, the City of Issaquah has 
repeatedly contracted with AMEC for other natural resource projects due to our attention to detail, ability to 
secure additional project funding, and commitment to meeting project timelines and budgets. 

Alaska-Oregon Network (AKORN) Cable Project, Alaska  
Communications Systems, Inc., Florence, OR.  
AMEC successfully permitted a 3-mile fiber optic cable corridor and beach 
landing at the Oregon Coast.  The 3-mile route initiated at Heceta Beach and 
terminated at an industrial-zoned, undeveloped lot in Florence, Oregon.  
AMEC completed a constraints analysis for the potential landing site and 
cable route. The constraints analysis included identifying potential threatened 
and endangered species (T&E) habitat issues along the coast, as well as 
other protected resource issues (i.e., cultural resources) that could incur 
significant delays in the site development process, and it included identifying community and public concerns 
for the landing site and route that could deter the project.  AMEC was responsible for interfacing between 
project stakeholders, including local landowners, recreational and tourist business interests, and commercial 
fishermen.   

Contact Info 

Steve Gebert 
Director 
Alaska Communications Systems 
Tel: 907-564-1244 
Steve.Gebert@acsalaska.com  

AMEC conducted wetland determinations in accordance with the new 2008 USACE Interim Regional 
Supplement to the Corps of Engineers Wetland Delineation Manual:  Western Mountains, Valleys, and Coast 
Region, as well as recently adopted DSL rules on jurisdictional determinations and wetland delineation 
reports.  Other work performed included completing a GIS-based water crossings analysis, evaluations of 
habitat/land use classifications, sensitive habitat surveys, T&E species habitat surveys, and a cultural 
resources review of SHPO records. 
AMEC facilitated pre-application meetings with multiple agencies, including the USACE, DSL-Wetland and 
Waterways, DSL-Land and Waterway Management, the OR Fisheries Cable Committee, OR Parks and 
Recreation Department, OR Department of Land Conservation and Development, City of Florence and Lane 
County.  AMEC completed a Joint Permit Application for USACE and DSL approval, an Oregon Parks 
Department Ocean Shores Permit, the City of Florence Land Use Development Application, the Lane County 
Facilities Permit Application, and provided supporting information for OR Statewide Planning Goal 19 
consistency.   

Contact Info 

Larry Fox/Kevin Boyle 
OBEC Consulting Engineers 
Tel: 541.683.6090 Fax: 541.683.6576 

Calapooia River (Driver Road) Bridge, OBEC, Linn County, OR. 
AMEC conducted a full Section 106 review of this project that involved an 
ODOT bridge replacement (Driver Road Bridge) over the Calapooia River 
in Linn County. The review included a records search, field inventory, test 
excavations, preparation of the assessment of National Register eligibility, 
and Finding of Effect.  Three archaeological sites were found and recorded 
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during this survey.  Two lithic scatters and a burial mound were located along the edge of the river within the 
project impact area.  Two historic structures/buildings were also recorded.  The Driver Road Bridge and the E. 
E. Aubrey Barn were documented and evaluated for listing on the National Register of Historic Places.  
Throughout the project, AMEC consulted with the Grande Ronde Tribe and worked with their cultural 
resources staff during the field investigations.   

Wetland Mitigation Monitoring, Clackamas County Development 
Agency, Clackam as County, OR.  
AMEC is providing wetlands mitigation monitoring, reporting, and agency 
consultation in support of several sites associated with Clackamas County 
transportation improvement projects, its Flood Control Facility, the Happy 
Valley Nature Park, the Valley View Church, and Mount Scott Creek.  The overall goals of the mitigation 
efforts are to enhance structural and vegetative diversity and wildlife habitat, to provide education and 
aesthetic value, to improve water quality and groundwater recharge, and to provide for fish passage.  
Techniques to monitor these ecosystem services include stream flow monitoring, total woody species count, 
line intercept sampling and meter-square quadrant plot sampling, and an evaluation of invasive species 
presence. Agency consultation focused on monitoring site(s) progress, permit conditions compliance, and 
agency concurrence and sign-off. To date, concurrence letters were obtained from DSL and USACE on four 
DSL/USACE permitted projects for completion of mitigation permit requirements. 

Contact Info 

Mary Anderson 
Tel: 503.353.4323  Fax: 503.353.4272 

Tualatin Valley Sportsmen’s Club (TVSC) Range Improvements,  
TVSC, Sherwood, OR.  
AMEC provided environmental services for TVSC, an outdoor, small arms training 
facility.  The services for the TVSC Sherwood property were related to various range 
improvements.  AMEC assisted the TVSC with procuring a conditional use permit for 
range operation and completed a wetland determination and delineation and 
subsequent function and values assessment of the 235-acre facility.  During the 
wetland study, AMEC scientists discovered an inadvertent wetland fill.  To prevent 
further fill activity, AMEC notified the TVSC of the fill activity and then worked with 
TVSC to initiate the wetland fill reporting process with Washington County, the USACE, and the DSL.  AMEC 
conducted meetings with the regulatory agencies and guided the TVSC through the wetland mitigation 
process to minimize the financial liability associated with the inadvertent fill.  AMEC successfully negotiated 
the mitigation and enforcement requirements for the TVSC. Washington County and the DSL approved the 
AMEC-prepared compensatory mitigation plan at a 1:1 ratio.  

Contact Info 

George Pitts 
19041 SW Olson Ave. 
 Lake Oswego, OR 97034 
Tel: 503.638.5084 
gdpitts@easystreet.com 

AMEC scientists and engineers designed and supervised the installation of a stormwater pond and erosion 
and sediment control plan, and also designed and supervised the restoration of wetland, upland, and riparian 
areas.  The project also included daylighting a portion of a small tributary. AMEC is currently conducting 
annual monitoring of the wetland and providing the report to DSL and Washington County.  AMEC also 
prepared an Environmental Stewardship Plan (ESP) to evaluate potential migration of lead to surface water 
and groundwater resources in the project area.  As part of the ESP, best management practices were 
designed to protect onsite wetlands and streams.  The ESP was submitted to the U.S. EPA for concurrence. 
AMEC was successful at collecting the necessary data and making a convincing case to the USACE that the 
other wetlands identified on the TVSC property were not under the USACE’s jurisdiction.  The TVSC obtained 
a non-jurisdictional letter from the USACE; thereby minimizing projects costs and time delays.  

Contact Info 

Mike Shaw 
Stormwater Program Mgr. 
City of Mountlake Terrace 
Tel: 425.670.8264, ext. 105 
mshaw@ci.mlt.wa.us

Lyon Creek Streambank Stabilization/Restoration, 
City of Mountlake Terrace, WA.  
Lyon Creek is a salmon-bearing stream that drains into the north end of Lake  
Washington.  Streambank erosion along a portion of the stream in the City of 
Mountlake Terrace had undermined a sidewalk and was threatening to damage a 
fiber-optic cable and other critical utilities.  AMEC worked with the City and 
neighboring landowners to develop a plan to stabilize the bank, relocate the stream 
channel away from the sidewalk, and significantly improve habitat conditions for 
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salmon.  A multidisciplinary AMEC team worked collaboratively throughout the design and permitting process. 
Project activities included delineating onsite wetlands, coordinating Endangered Species Act consultation, 
and successfully handling all project permitting.  AMEC biologists also conducted the fish salvage operation 
prior to project construction to ensure salmonids were protected from short-term construction impacts.  The 
City has described the project as one of the most successful restoration projects within the watershed.  

Confidential Industrial Site, Portland, OR.   
AMEC has provided environmental permitting services as part of a larger remediation project on an 8-acre 
industrial site located near the lower Willamette River.  AMEC worked closely with the client, project attorneys 
and various federal, state and local agencies to successfully permit several projects at this site.  Permitting 
and environmental planning services included: completion of a wetland determination and delineation, 
mitigation planning, erosion and sediment control planning, stormwater design and planning, completion of a 
removal/fill permit, NPDES-1200c permit, City of Portland Type II review within the Environmental 
Conservation Zone and within the Greenway Zone, and a site development permit.  In addition, AMEC 
obtained a non-jurisdictional letter from the USACE for the identified wetland within the project boundary. 

SE Stark Street Expansion Project, City of Gresham, Gresham, OR.  
Contact Info 

Randy Shannon 
1333 NW Eastman Parkway 
Gresham, OR 97030 
Tel: 503-661-3000 Fax: 503.669.1376 
randy.shannon@ci.gresham.or.us

AMEC provided environmental and cultural resources services for the SE 
Stark Street Expansion Project.  The proposed project included 
redesigning SE Stark Street between SE 190th Avenue and SE 199th 
Avenue to provide opportunities for pedestrians, bicyclists, and transit 
users.  The project was designed to improve safety while accommodating 
existing traffic volumes.  The project was funded through ODOT; therefore, 
all work products were coordinated with and submitted to ODOT. 

 

Environmental services included preparing a Level I Hazmat Survey and Report, conducting a biological 
resource survey, and preparing a subsequent No Effect Memorandum in compliance with the Endangered 
Species Act. Cultural resources services included conducting an archaeological survey and Historic Buildings 
inventory, coordinating with SHPO, and preparing a Finding of Effect per Section 106 of the National Historic 
Preservation Act.  AMEC documented fourteen historic buildings; two of these were determined to be eligible 
for National Register listing.  Stark Street was a wagon road on which fifteen stone markers were placed in 
1854 to mark every mile from the Willamette River to the Sandy River.  AMEC evaluated the historic integrity 
of one of these markers and recommended that the marker be protected and considered a contributing 
element to a historic district that would include all remaining markers along SE Stark Street. 

Willamette River Fuel Terminal Environmental Permitting, 
ConocoPhillips, Portland, OR and Tacoma, WA.  
AMEC is providing permitting services for associated maintenance activities 
at the Wilbridge Terminal on the Willamette River.  Maintenance activities 
have included treated and untreated piling replacement, dock safety 
enhancement, and boathouse repairs.  AMEC acted as the agent for the 
client in obtaining a Regional General Permit Category A (maintenance) 
permit from the U.S. Army Corps of Engineers, approval from NOAA 
Fisheries to use epoxy-coated steel pilings, and approval from the Oregon Department of State Lands. In 
addition, AMEC provided technical assistance with the City of Portland Comprehensive Plan and Land Use 
review (Greenway Review), and AMEC obtained building permits. Currently, AMEC is supporting 
maintenance dredging activities. 

Contact Info 

Bill Collins 
5528 NW Doane Avenue 
Portland, OR 97210 
Tel: 503-248-1552 Fax 503-248-1592  
William.H.Collins@conocophillips.com 

2.4 Other Project Experience 
AMEC has performed a variety of projects that involve environmental permitting, analysis, and design. Our 
most relevant projects that specifically respond to the City’s RFP are described in the previous section. A few 
other relevant projects are summarized in Table 3.  There are environmental permitting, analysis, and design 
projects that we have performed, which are not identified as examples in the City’s RFP, yet these are 
services often required by municipalities.  A summary of a few of these projects, organized by category, is 
also included in Table 3: Summary of Other Relevant Projects.
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Table 3: Summary of Other Relevant Projects 

Project Name, Client, Location Key Activities Project Description 

NPDES Permits  
Temperature Evaluation 
Confidential Client 
Albany, Oregon 

 NPDES permit renewal support 
 Temperature TMDL considerations  
 Hydrogeologic data evaluation 

This project has involved temperature evaluation of evaporation ponds discharging to the Willamette River.  
The receiving water has a background temperature Total Maximum Daily Load (TMDL) standard not to 
exceed during the Summer months. AMEC has made recommendations for additional data collection to 
position the facility for the next steps of NPDES planning.  AMEC is currently providing hydrogeologic 
project consultation.  

Sediment and Soils Characterization 
Dredge Permitting 
Port of Portland 
Portland, Oregon 

 Bathymetric survey data review 
 Sediment sampling and analysis 
 Sediment characterization report 
 CWA Section 401 and 404 permitting 
 Dredge volume calculation   

This project consisted of characterizing sediment along berthing areas as part of a permit application for 
dredging maintenance.  AMEC developed and implemented a Sampling and Analysis Pan in accordance 
with the Dredge Material Evaluation Framework (DMEF) for the Lower Willamette River.  AMEC prepared a 
sediment evaluation report used in the Biological Opinion and  assisted the Port in obtaining a 5-year 
permit to conduct a variety of berth maintenance activities.  

 

Dredge Permitting 
ConocoPhillips 
Portland, Oregon 

 Bathymetric survey data review 
 Sediment sampling and analysis 
 Sediment characterization report 
 Biological assessment  
 CWA Section 401 and 404 permitting  

AMEC provided permitting support in conjunction with a USACE application for maintenance dredging 
along ConocoPhillips marine fueling dock located between River Mile 7 and 8 of the Willamette River in 
Portland, Oregon.  AMEC completed the work using the new Sediment Evaluation Framework for the 
Pacific Northwest for the characterization program. AMEC provided a Level I Report, permit application, 
and a sampling and analysis plan. 

Youngs Bay MGP-Impacted Sediment Cap and 
Shoreline Protection Project 
PacifiCorp 
Astoria, Oregon 

 Geotechnical and slope stabilization 
engineering 

 CWA Section 401 and 404 permitting  
 Water quality monitoring program 
 Environmental compliance monitoring 

 

AMEC prepared a remedial action plan to excavate and dispose of 280 cubic yards of the most mobile 
fraction of a tar body located within the Young’s Bay intertidal zone.  AMEC designed and implemented a 
3.8-acre engineered composite cap to inhibit receptor exposure and a separate system to protect against 
shoreline erosion.   AMEC assisted with USACE 404 permitting and conformance with NOAA Fisheries 
Reasonable and Prudent Measures as required by Section 7 of the Endangered Species Act.  AMEC 
prepared construction drawings and specifications and provided assistance to the client during the bid 
period and provided construction oversight.  



Proposal Title:Consultants of Record Engineering and Related Services 
Client: City of Albany, Public Works Department 
RFP No.: COR-09 B  
 

Table 3: Summary of Other Relevant Projects 

Project Name, Client, Location Key Activities Project Description 

Wetland Investigation, Delineation, and Mitigation Design  
Wetland Delineation at Gateway Pacific  
Confidential Client 
Bellingham, Washington 

 Wetland and stream surveys  
 Wetland delineation 
 Concurrence by USACE  

For this project, AMEC performed wetland and stream surveys and delineations on approximately 1,100 
acres of various land classes including coastal marsh, deciduous and evergreen forest, and agricultural 
fields.  AMEC achieved approval on a Joint Aquatic Resource permit. 

Wetland Mitigation at Alameda Point 
U.S. Navy 
Alameda, California 

 Created wetland mitigation design 
 Native vegetation and habitat  installation  
 Remedial Design/Remedial Action Plan 

AMEC designed 2.1 acres of salt marsh wetland mitigation to provide native vegetation and habitat 
features necessary to sustain various life-cycle stages of salt marsh inhabitants. The mitigation 
compensated for proposed CERCLA-related remedial action impacts at the site.  AMEC is currently 
completing a remedial Action Work Plan to address soil and groundwater contamination at the site. 

OTIA III-Bundle 216 
DMJM Harris 
Linn County, Oregon 

 Wetland and stream delineations 
 Programmatic permitting 
 Cultural resource survey 
 Level I Hazmat Assessment 

 

This project involved multiple disciplines in reviewing wetlands, cultural resources, and environmental 
condition at two Interstate 5 bridges crossing the Calapooia River and Sodom Ditch.  AMEC achieved 
concurrence by DSL and USACE on wetland and stream boundaries and successfully obtained federal, 
state and local permits to complete bridge repairs.  AMEC also prepared a cultural resource Finding of 
Effect Memorandum, provided construction specifications for erosion and sediment control, seeding and 
planting and for work performed in and around wetlands and waterways.  

Fish & Wildlife Surveys and Species Recovery 
Issaquah Dam Removal/Stream Assessment 
City of Issaquah 
Issaquah, Washington 

 Fish surveys 
 Instream/riparian habitat assessments 
 Pre-dam removal monitoring 

 

AMEC conducted stream habitat and fisheries assessments upstream and downstream of a hatchery water 
supply dam slated for removal on Issaquah Creek.  Stream data collected included transect-level width, 
depth, substrate, large woody debris, riparian, and bank stability.  Fisheries data consisted of snorkel 
counts for anadromous and resident salmonids. 

Stream and Wetland Assessments 
City of Snohomish 
Snohomish, Washington 

 Fish surveys and habitat assessments 
 Water quality/quantity measurements 
 Wetland inventory, functional assessment, 

and mapping 

AMEC conducted benthic macroinvertebrate biomonitoring, as well as monitored and evaluated water 
quality, salmonid populations and aquatic habitat within the streams and rivers of the City of Snohomish 
Urban Growth Area.  AMEC also conducted a reconnaissance assessment of all wetlands within the City of 
Snohomish Urban Growth Area. 

Mill Creek Habitat & Stream Restoration 
Feasibility Study and Design/City of Kent-Kent, 
WA 

 Hydrologic assessment and simulation 
 Conceptual design alternatives 
 Salmonid, side-channel, and wetland 

habitat restoration 

AMEC completed a feasibility study to evaluate alternative conceptual designs, while working with the City 
through the design process.  AMEC scientists developed a design alternative that more than doubled the 
area of restored underwater and wetland habitat, improved overall habitat functions, and substantially 
reduced restoration construction costs. 
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Project Name, Client, Location Key Activities Project Description 

Stormwater and Erosion Control  
Regner Creek Crossing  
City of Gresham 
Gresham, Oregon 

 Environmental permitting 
 Erosion and Sediment Control Plan 

(ESCP) 
 Stream and wetland delineation 
 Bridge repair design support 

AMEC worked closely with the City of Gresham to complete the necessary stream and wetland 
reconnaissance and surveys, provide reports, and prepare plans to complete environmental permits in 
support of the Regner Creek Bridge repair work.  AMEC prepared a project ESCP and obtained a NPDES 
1200-C permit. Additional project permits completed include a City Type II permit, DSL wetland removal fill, 
and an ACOE Section 404.  AMEC also prepared a Wetland Delineation Report and provided project 
design support. 

South Waterfront Park 
Portland Development Commission 
Portland, Oregon 

 Bank stabilization 
 Erosion control 
 Sediment removal  
 Sheet flow system installation  
 BWUD 

AMEC provided a multitude of services related to a brownfields redevelopment project for the Portland 
Development Commission including, stormwater and erosion control.  For this project, AMEC contained a 
contaminated riverbank using an engineered solution consisting of geotextile fabric, native plantings, and 
strategic placement of rock.  AMEC prepared a contaminated media management plan for soil and 
sediment that included dredging and stockpiling contaminated sediment for disposal.  
 

Environmental Due Diligence and Brownfields 
SE Stark Street Project 
City of Gresham 
Gresham, Oregon 

 Phase I Environmental Site Assessment 
 0.5 mile linear roadway corridor  
 Multiple property owners 
 Cultural and biological surveys 

This project involved multiple disciplines including environmental property review, biological survey, and 
cultural resources survey.  Findings of AMEC’s studies were used by the City of Gresham to further plan 
roadway improvements and evaluate tree removal and plantings along the improved portions of the 
roadway.   

Multiple Projects 
Portland Development Commission 
City of Portland 
Portland, Oregon 

 Phase I Environmental Site Assessment 
 regulated building material surveys 
 Phase II Environmental Site Assessment 
 Remedial Investigations (RI), Feasibility 

Studies (FS), and Remedy Implementation 

AMEC has completed a broad spectrum of projects for the PDC since 1990, a total value of $5M.  Projects 
have ranged from Phase I ESAs to remedial investigations and remedy implementation at brownfields sites 
such as The Yards at Union Station and Riverplace.  These two projects have received national awards for 
excellence in brownfields redevelopment.  AMEC’s most recent projects with the PDC include the USPS 
Hoyt Processing property and Fields Park, located at the north end of the Pearl District in Portland. 
 

Skinner Road 
Clackamas County 
Clackamas, Oregon 

 Grant money obtained for client 
 Prepared Assessment of Brownfield 

Cleanup Alternatives Report 
 Completed RI and Remedial Action (RA) 

AMEC worked closely with the Oregon Economic & Community Development Department to assist the 
County with obtaining grant money.  AMEC also conducted a geophysical survey to evaluate subsurface 
debris Collected groundwater and soil samples to characterize the extent of contamination 
Completed an asbestos containing materials survey prior to demolition activities. 
 

Energy Efficiency Auditing 
Multiple Energy Audits 
United States Air Force 
Various States  

 Building and equipment inspections 
 Utility costs and rates analysis 
 Energy Conservation Measures (ECM) 
 Identified renewable energy opportunities  

 

AMEC’s Portland office was part of a national team to perform energy conservation reviews and estimates 
by utility type, cost savings, and payback periods for proposed upgrades and repairs to 17 bases located 
throughout the United States.  In addition, AMEC reviewed for efficiencies in the electrical infrastructure of 
each base including runway lighting, and other area lighting.  AMEC was able to identify over 800 projects 
that could potentially save the federal government over $3.8M each year, with little to no cost to implement. 
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Section 3 Project Team 
The AMEC Team is an integrated group of environmental scientists, wetland ecologists, wildlife biologists, 
aquatic ecologists, hydrogeologists, hydrologists, civil and environmental engineers, landscape architects, 
environmental planners, industrial hygienists, geologists, GIS analysts, and archaeologists. Our team’s 
expertise is in biological and physical habitat evaluations and monitoring, stream and riparian habitat 
restoration and enhancement, erosion control analyses and design, stormwater design and management, 
water quality protection, sediment and soils analyses, cultural resource evaluations and documentation, GIS 
mapping and analysis, strategic regulatory analysis, regulatory compliance, stakeholder negotiation, energy 
efficiency analysis, and human health and safety. 
Our team members have a keen appreciation of the importance of collaborating with clients to achieve the 
best solution to client challenges.  Our team includes: 

 Influencers of recent and forthcoming environmental rules and regulations, ensuring that the City of 
Albany will be ahead of the curve during program/project planning and decision-making, and that it 
will be in full compliance with current rules and regulations. 

 Experts in conducting, managing, and providing quality control in all aspects of waterway projects and 
environmental resource studies, with a successful municipal client track record.  

 Experienced and unified teams of engineers and scientists that have effectively worked together on 
numerous, relevant projects involving environmental and cultural resources permitting, analysis, and 
design.  

 Experts in (1) developing and implementing effective, comprehensive strategies to comply with 
federal and Oregon rules, regulations, and policies, (2) keeping apprised of ever-changing 
regulations, and (3) working collaboratively and effectively with Oregon and federal agencies and 
tribal governments. 

 Key staff with experience in assisting cities with solutions to their project funding needs by forging 
partnerships among cities, private landowners, local watershed organizations, college faculties and 
students, and/or land trusts to secure the necessary grant funding, matching funds, in-kind 
contributions, and/or voluntary or low-cost project implementation or monitoring assistance.   

 Key personnel with a proven commitment to project quality control, delivery, and cost-control. 

3.1 Candidate Team Members 
Table 4 provides brief highlights of the qualifications and experience of our candidate team members.  These 
team members have been chosen to fit the needs of the City of Albany for environmental permitting, analysis, 
and design services either highlighted in the City’s RFP, identified in its Capital Improvement Plan, or 
potentially needed within the contract period.  AMEC employs numerous other individuals within the 
Northwest Region that could likewise provide City-requested services. All those individuals with pertinent 
experience and available to the City of Albany are included in Table 5.  Resumes for those individuals 
designated with a “*” in Table 4 are included in Appendix B.   

““Dawn exceeds expectations in 
responsiveness and commitment to the 
client. She has been fully engaged in 
our project and has been very adaptive 
to our needs.” Coos Bay-North Bend 
Water Board

We have identified two project managers to administer work orders that 
come out of the Master Services Agreement.  Dawn J. Nilson in our 
Portland office has been managing permitting projects and environmental 
analyses throughout her career of nearly 25 years, and she has also 
performed many of the tasks required by the regulatory compliance process. 
She has been the consulting lead for the regulatory compliance efforts on the 
City of Albany’s Santiam-Albany Canal Improvement Project for nearly 3 years. Erin Hale, also in our 
Portland office, is an environmental scientist who combines her knowledge of hydrology and natural 
resources management to evaluate complex problems and develop innovative solutions.  Both Dawn and Erin 
have extensive experience in managing projects involving multidisciplinary teams, stakeholder negotiation, 
and addressing local government client needs. These individuals will be supported by an expert team of 
scientists, planners, and engineers and will work closely with one or more of the quality assurance managers 
identified in Table 4: Candidate Team Memebers. 
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Table 4: Candidate Team Members 

Name/Certification/Office 
Yrs 
of 
Exp. 

Key Attributes/Skills/Accomplishments 

Principal-in-Charge 

John Kuiper* 
Registered Geologist (RG) 
Portland Office 

22 

 Serves as Portland office Business Unit Manager 
 Has provided technical and senior review for over 500 projects, the majority of which have been 

located in the Willamette Valley 
 Diverse project experience, including Environmental Site Assessments, wetland delineation, and 

highly complex remedial investigations 
 Has provided litigation support for several projects 

Project Managers  

Dawn Nilson* 
Portland Office 

24 

 Manager of environmental permitting for the Santiam-Albany Canal Improvement Project 
 Develops cost-effective strategies for protecting or managing critical natural resources; manages 

environmental analyses, designs, and permitting from small to complex projects 
 Prepares environmental documentation for NEPA, ESA, CWA, FERC, and local regulations 
 Extensive experience with local governments in water resources regulatory compliance 
 Serves on the ODFW Fish Passage Task Force 

Erin Hale* 
-Certified Professional Wetland 
Scientist (PWS) 
-ODOT Biological Assessment 
Author Qualified 
Portland Office 

9 

 Provides expertise in wetland, waterway, habitat and special-status species studies and planning 
 Extensive experience in regulatory compliance and permitting 
 Maintains good working relationships with federal, state and local governments  
 Prepares environmental documents under NEPA, ESA, CWA, FERC and local regulations 
 Manages and completes land use planning and permitting projects 

QC/Senior Reviewers  

Cleve Steward* 
Certified Fisheries Scientist 
Bothell Office 

25 

 Provides technical expertise in fisheries and aquatic resources, including ESA assessment and 
documentation, water management, watershed analysis, and habitat restoration 

 Recognized authority on the habitat and migratory requirements of juvenile salmonids 
 President of the Sustainable Fisheries Foundation and former President of the American Water 

Resources Association (Washington Section) 
 Currently serving on the Greater Lake Washington Watershed Steering Committee and Technical 

Committee for Chinook Salmon Recovery 

Kristie Dunkin, PhD* 
-Certified Professional Soil 
Scientist (CPSSc) 
-Project Management 
Professional (PMP) 
Bothell Office 

18 

 Provides expertise in wetlands and soil science, including wetland delineation and 
mitigation/restoration 

 Has designed wetland, stream, and buffer systems for park trail projects 
 Has completed large-scale (50+ acres) wetland mitigation design and construction projects 
 Manages Bothell office wetland staff 
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Yrs 
Name/Certification/Office Key Attributes/Skills/Accomplishments of 

Exp. 

Technical Specialty:  Wetlands and Aquatic Science 
Erin Hale* 
Portland Office 

9  See above 

Michelle Kinard* 
-ODOT Biological Assessment 
Author Qualified 
Portland Office 

7 

 Trained in Fluvial Ordinary High Water Mark and Ordinary High Water Line Delineation 
 Has completed wetland delineation, mitigation, and functions and values assessments at sites in 

the Willamette Valley and throughout Oregon 
 Performs rare plants surveys and habitat mapping 
 Participated in the technical advisory committee testing of the Oregon Rapid Wetland Assessment 

Protocol (ORWAP) 
 

Maya Villarreal* 
Portland Office 

4 

 Has performed wetland delineation, function and values assessment, and ecological restoration 
design at sites in the Willamette Valley  

 Experienced with Section 404, Section 401, Migratory Bird Treaty Act, and local and Oregon state 
environmental permitting 

 Has completed water source assessment/protection plans for groundwater and surface water 

Mike Wert 
Bothell Office 

30 

 Provides expertise in environmental and natural resource planning, impact assessment, and 
permitting 

 Develops and designs resource management strategies for infrastructure delivery related to water 
resources and transportation markets 

 Extensive experience in regulatory compliance related to fisheries and water resource systems 

Steve Ellis, PhD 
Bothell Office 

29 

 Expert in human health and ecological risk assessment, water quality design and implementation, 
sediment quality monitoring, fish, contaminant evaluation, watershed assessment, permitting, and 
impacts analysis 

 Has directed several long-term multimillion dollar projects in large watersheds, including the 
Willamette and Columbia basins 

 Co-author of the EPA’s national guidance on designing fish monitoring programs and assessing 
contaminant levels in fish 

Dustin Hinson* 
Certified Wetland Delineator 
-Federally certified motorboat 
operator  
-WSDOT certified senior 
Biological Assessment writer  
-Certified in electrofishing 
techniques 

10 

 Extensive experience in field biology, including identification, sampling, and monitoring of fish, 
macroinvertebrates, and macrophytes 

 Performs functions and values assessment for streams and wetlands 
 Extensive experience in stream habitat surveys and benthic ecology assessments 
 Prepares BAs per the Endangered Species Act and coordinates with agencies on ESA Section 7 

consultations; Develops critical area ordinances 

Melinda Gray 
PADI SCUBA Certification 
Bothell Office 

4 

 Skilled in biological data management and analysis using software packages 
 Has performed public outreach for outdoors education 
 Has performed wetland delineation, biological evaluation, permitting, and macroalgae mitigation 

for a large-scale development project 

Tad Schwager 
Electrofishing NOAA Certified 
SCUBA Certification 

Oregon State Marine Board 
licensed small boat operator 
Bothell Office 

9 

 Uses his diverse background in fisheries ecology, natural resource science, economics, and policy 
to create comprehensive solutions for clients 

 Manages fisheries projects throughout the Pacific Northwest 
 Develops compliance related documents, including ESA Biological Assessments and EISs 
 Experienced with designing and implementating acoustic and radio telemetry techniques for 

fisheries research, and salmon population viability modeling software  
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Yrs 
Name/Certification/Office Key Attributes/Skills/Accomplishments of 

Exp. 

Technical Specialty:  Cultural Resources 

James Chatters* 
Registered Professional 
Archaeologist (RPA) 
Bothell Office 

35 
 Recognized national expert in archaeology and cultural resources, forensic anthropology, and 

paleontology 
 Provides regulatory expertise for projects throughout Oregon  

Lara Rooke* 
Registered Professional 
Archaeologist (RPA) 
Bothell Office 

16 

 Local experience in Albany, Oregon for the Calapooia River (Driver Road) Bridge 
 Specializes in geoarchaeology, historic archaeology, historic architecture, and predictive modeling 
 Performs all aspects of cultural resources projects, including NHPA Section 106 determinations of 

eligibility and findings of effect reports, archeological surveys, literature review, and analysis 
 Has completed federal, state, and local government projects throughout Oregon  

Jason Cooper* 
Registered Professional 
Archaeologist (RPA) 
Bothell Office 

18 

 Manages and performs cultural resource projects throughout Oregon 
 Has participated in over 75 archaeological surveys and excavations 
 Identifies “hot spots” within a project’s footprint using predictive modeling and sampling 
 Assists clients with designing appropriate mitigation measures to avoid potential hot spots 

Technical Specialty:  Habitat Mitigation Design/Restoration and Landscaping 
Cleve Steward* 25  See above 

Kristie Dunkin, PhD* 18  See above 

Jon Chalfant 
Certified Erosion/Sediment 
Control & Spill Prevention 
Inspector 
Bothell Office 

14 

 Provides site planning, design, and construction landscape design services for institutional 
projects, including park trails, greenspaces, transportation corridors, and public open spaces  

 Performs landscape design and construction for ecological restoration/mitigation, of wetland, 
stream, and shoreline habitats  

 Completes grading and planting design specification plans using AutoCAD 
  

Shelly Adams 
Bothell Office 

10 

 Performs surveys for many federally-listed plant and animal species and has ensured project 
compliance with the ESA, MBTA, and various state, tribal, and federal land managing agency 
wildlife laws 

 Has authored all or portions of EAs, Categorical Exclusions, and EISs 
 Has performed creek restoration, habitat assessment, and biological documentation for 60 

species of listed plants and animals at various facilities 

Technical Specialty:  Land Use 

Cliff Strong* 
Bothell Office 

20 

 Provides expertise in land use planning, zoning, environmental documentation, growth 
management, and public participation 

 Has managed and completed comprehensive plans, land use codes, EISs, and economic 
development plans 

Dawn Nilson* 24  See above 

Erin Hale* 9  See above 
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Yrs 
Name/Certification/Office Key Attributes/Skills/Accomplishments of 

Exp. 

Technical Specialty:  Stormwater and Erosion Control 

Kurt Harrington* 
Professional Engineer (PE) 
Portland Office 

17 

 Performs stormwater control and spill prevention control 
 Designs hydrological source controls, stormwater pollution source controls, and engineered 

treatment facilities 
 Performs in-water characterization of sediment in accordance with the DMEF and/or SEF to 

facilitate CWA Section 401/404 permitting processes 
Heidi Rice* 
Engineer in Training (EIT) 
Portland Office 

9 
 Prepares NPDES permits and Erosion and Sediment Control Plans 
 Incorporates natural and bioengineering solutions for erosion control and site restoration 

 
Technical Specialty:  Sediment and Soils Characterization 

Kurt Harrington* 
Portland Office  

17  See above 

Technical Specialty:  Source Water Protection Planning 

James Feild, PhD* 
-Registered Geologist (RG) 
-Certified Water Rights 
Examiner 
Portland Office 

18 

 Performs herbicide fate studies on behalf of Irrigation Districts in Oregon, including surface water 
modeling, irrigation canal velocity determinations, calculation of canal flow patterns, and water 
quality evaluation of irrigation canal source water 

 Performs aquifer characterization and well tests 
 Designs and installs Ground Source Heat Pumps 
 Performs surface water chemistry analysis and sediment accumulation analysis 

Maya Villarreal* 4  See above 

Technical Specialty:  GIS 

Brian Johnson 
Portland Office 

16 

 Creates 2D and 3D visualizations of complex environmental data sets 
 Compiles and transforms geospatial and environmental data for loading into databases 
 Expert in multiple software programs, including Excel, Access, SQL Server, ArcGIS, AutoCAD, 

and MVS/EVS 

Patrick McCarthy* 
Geographic Information 
Systems Professional (GISP) 
Portland Office 

9 
 Leads GIS efforts involving spatial data analysis, statistical design analysis, and map design 
 Performs modeling of surface water elevations in rivers 
 Completed creek and buffer impact analyses to assist with designing conceptual site plans 

Technical Specialty:  Industrial Hygiene and Health and Safety 

Greg Baker* 
-Certified Industrial Hygienist 
(CIH) 
-Certified Hazardous Materials 
Manager (CHMM) 
-Certified Safety Professional 
(CSP) 
-LEED Accredited Professional 
Portland Office 

24 

 Manages industrial hygiene staff in the Portland office 
 Designs abatement projects for competitive public bidding 
 Conducts exposure assessments for OSHA compliance 
 Performs mold and indoor air quality assessments and prepares bid documents for remediation 
 Conducts health and safety training for internal and external clients 
 Performs energy savings and green buildings inspections, in accordance with LEED standards 

and guidelines 
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Yrs 
Name/Certification/Office Key Attributes/Skills/Accomplishments of 

Exp. 

Garry Rossing 
Certified Industrial Hygienist 
(CIH) 
Certified Hazardous Materials 
Manager (CHMM) 

Portland Office 

28 

 Project manager for the City of Albany Maple Lawn Preschool Mold Inspection and Remediation 
 Provides expertise related to worker health and safety issues 
 Develops and manages assessment programs for worker exposures to air contaminants 
 Conducts and manages indoor air quality assessments of commercial and public buildings 
 Extensive experience in regulatory compliance related to OSHA and OR-OSHA regulations 

Ed Gay 
EPA/AHERA Building Inspecto 
EPA Lead Inspector 
Portland Office 

20 
 Designs and conducts air clearance monitoring post abatement measures 
 Designs and conducts hazardous building materials inspections; provides training 
 Project Manager for Albany Library Regulated Materials Survey and Monitoring 

Technical Specialty:  Environmental Due Diligence & Hazardous Materials 

Jennifer Kuiper* 
Registered Geologist (RG) 
Certified Hazardous Materials 
Manager (CHMM) 
Portland Office 

20 

 Specializes in environmental due diligence, environmental compliance, remedial investigations, 
hazardous materials management, natural resources, and issues related to energy facility siting 

 Nationally-recognized leader in environmental due diligence 
 Has provided senior project management of multi-faceted projects with natural and cultural 

resources, hazardous materials, and compliance auditing components 
 Has managed large-scale Phase I Environmental Site Assessments (ESA) and Phase II ESA 

portfolio projects 

Robin Johnston 
Registered Geologist (RG) 
Portland Office 

 

5 

 Conducts environmental audits  
 Prepares facility applications for Clean Air Act and Clean Water Act permits 
 Conducts property historical review, regulatory review, and Phase I and II Environmental Site 

Assessments 
Technical Specialty:  Brownfields and Green Remediation 

Leonard Farr 
Registered Geologist (RG) 
Portland Office 

20 

 Provides expertise in environmental due diligence and brownfields remediation 
 Has completed multiple stream sediment assessment/cleanup projects in the Willamette Valley 

and throughout Oregon 
 Routinely conducts and/or manages water quality monitoring 
 Prepares environmental documents under RCRA, CERCLA, and State regulations 

Scott Kranz 
Registered Geologist (RG) 
Portland Office 

 

15 

 Managed a large-scale remediation project that incorporated ecological restoration and green 
remediation techniques, including energy efficiency and air emissions minimization. 

 Has completed groundwater, vadose zone, and surface water studies to support a variety of 
permitting processes, including NEPA and NPDES 

 Expertise in project management, design and implementation of soil/groundwater investigations, 
aquifer testing, and resource allocation 
 

Technical Specialty:  Energy Efficiency Auditing 
Daniel E. Schall 
Engineer in Training (EIT) 
Portland Office 

6  Performs construction management, engineering design, green buildings, energy efficiency, and 
environmental remediation projects  

 Has performed energy audits at over 500 buildings, resulting in a typical energy use savings of 
10% and significant cost savings for clients 

 Develops electrical, mechanical, and renewable energy saving recommendations 
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3.2 Employees by Technical Discipline 
Table 5: AMEC Employees Available to the City of Albany shows the deep bench of relevant staff available to 
the City of Albany from AMEC offices indicated in Section 1. 

Table 5: AMEC Employees Available to the City of Albany 

Individual Yrs of 
Exp. Degree(s) 

Category: Environmental Scientist 
David Braungardt 17 BS Environmental Health 

Joel Eledge, CHMM 4 BS Biology, MS Environmental Science & Engineering  

Leonard Farr, Jr., RG 20 BS Geology, MS Geology  

Joe Fassio, RG 19 BS Geology, MS Geology  

Medora Hackler 4 BS Environmental Science 

Erin Hale, PWS 9 BS Hydrology & Environmental & Natural Resource Science 

Ryan Hale 5 BS Environmental Studies 

Rebecca Hamilton 3 BS Geology, GIS Certificate 

Dustin Hinson 10 BS Fisheries Resources, MS Environmental Science  

Christy Johnson, RG, LG, LH 12 BS Geological Engineering/ Hydrology 

Robin Johnston, RG 6 BS Geology, MS Geology  

Jennifer Kuiper, RG, CHMM 20 BS Geology & Environmental Science 

John Kuiper, RG 22 BS Geology, MS Geology 

Nicole Neumiller 2 BA Environmental Studies 

Dawn J. Nilson 24 BS Environmental Resource Management, Policy & Economics 

Carrie Rackey, CHMM 11 BA International Affairs, Graduate Courses in Hydrology, Environmental Policy 

Rob Roloson 5 BS Environmental Science 

Maya Villarreal 4 BS Environmental Science - Hydrology 

Category: Biologist/Ecologist 
Shelly Adams 10 BS Biology, MS Biology  

Kristie Dunkin, PhD 18 BS Forest Ecology, MS Forest Ecology, PhD Soil Science  

Steve Ellis, PhD 29 BA Biology, MS Biological Oceanography, PhD Biological Oceanography  

Charles Esler, CHMM 18 BA Biology, Graduate courses in Chemical Engineering 

Melinda Gray 4 BS Ecology & Systematic Biology, MS Aquatic & Fishery Sciences  

Diana Halladay 11 BS Wildlife Biology 

Michelle Kinard 7 BS Biology 

Jennifer Leach 5 BS Wildlife Science, MS Forest Ecosystems Analysis  

Tad Schwager 9 BA Human Biology, MS Marine Resource Management  

Cleve Steward 25 BS Wildlife, MS Fisheries  

Mike Wert 30 BS Biology, MS Fisheries Biology  
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Table 5: AMEC Employees Available to the City of Albany 

Yrs of Individual Degree(s) Exp. 

Category: Cultural Resources Specialist 
Robin Bowers 10 BA Anthropology, MA Anthropology  

James Chatters, PhD, RPA 35 BA Anthropology, MA Anthropology, PhD Anthropology  

Jason Cooper, MA, RPA 18 BA History, MA Anthropology  

Tim Gerrish 2 BA Anthropology 

Lara Rooke, MA RPA 16 BA Archaeology, MA Anthropology & Applied Archaeology  

Emily Scott 3 BA Anthropology 

Category: GIS Analyst 
Brian Johnson 16 BS Chemistry 

Patrick McCarthy, GISP 9 BS Environmental Science, Earth Information Science Technologies 

Larry Robinson, GIT 2 BS Geology 

Category: Landscape Architect 
Jon Chalfant 14 BS Landscape Architecture 
Richard Myers, ASLA 24 BS Landscape Architecture 
Danah Palik 2 BLA Landscape Architecture 
Category: Water Resources Specialist 
Alexis Clark, RG 9 BS Geology, Mathematics, MS Hydrogeology  

DeEtta Fosbury 3 BS Natural Resource & Environmental Science, MS Hydrogeology 

Jim Feild, PhD, RG 16 BS Geological Oceanography, MS Hydrogeology, PhD Hydrogeology  

Kurt Harrington, PE, PMP 17 BS Civil Engineering 

Scott Kranz, RG 15 BS Physical Science, MS Hydrology/Hydrogeology 

Chris Poulsen, PE 16 BS Chemical Engineering 

Daniel Schall, EIT 6 BS Environmental Systems Engineering 

Heidi Rice,  EIT 9 BS Environmental Engineering 
Category: Land Use & Environmental Planners 

John Greene 23 BS Environmental Scientist 
Cliff Strong 20 BS Aquatic Biology, MA Urban & Regional Planning  
Tiffany Quarles 3 BS Environmental Studies, BA Business Administration 
Category: Industrial Hygiene and Health and Safety 

Greg Baker, CIH, CHMM, CSP, LEED 24 BS Biology, BS Earth and Environmental Science 
Edmund Gay 20 BA Economics, MBA Business 
Matthew Lichtenfels 9 BS Environmental Science 
Garry Rossing, CIH, CHMM 28 BS Environmental and Public Health, MS Industrial Hygiene and Safety 
Category: Field and Laboratory Technician 

Jason Gardner 17 BS Journalism 

William McFarland 19 NA 

Brendan McGillicuddy 19 NA 
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3.3 Team Experience 
We do our best to keep project teams as small and focused as possible to reduce client costs.  As shown in 
Table 6: Representative Projects in Oregon that highlights representative projects in Oregon, mostly in the 
Willamette Valley, our staff regularly works together on projects, and our teams are smaller than usual for 
sizable projects, given the multiple skillsets of our staff.  

Table 6: Representative Projects in Oregon 
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Project Name, Client, Location, Dates 

Camp Withycombe Small Arms Firing Ranges Cleanup 
Oregon Military Department, Clackamas, OR, 2006 – Ongoing. 

 X X X    X X 

Programmatic Permitting for Albany - Santiam Canal 
Improvements & Operations & Maintenance, City of Albany, Linn 

X   X      

Hope Creek Restoration, City of Issaquah, WA. 2004 to 2007.     X X X   

Alaska-Oregon Network (AKORN) Cable Project, Alaska 
Communications Systems, Inc., Florence, OR. 2007 to 2009. 

 X X X    X  

Tualatin Valley Sportsmen’s Club (TVSC) Range Improvements, 
TVSC, Sherwood, OR. 1997 to Ongoing 

 X X X    X  

Lyon Creek Streambank Stabilization/Restoration, 
 City of Mountlake Terrace, WA. 2005 to 2008.  

    X X X   

SE Stark Street Expansion Project 
City of Gresham Gresham, OR. 2007- Ongoing 

  X X    X X 

Willamette River Fuel Terminal Environmental Permitting, 
ConocoPhillips, Portland, OR and Tacoma, WA. 2006-on going  

X X  X    X  

 

3.4 Other Team Attributes 
Local Presence and An Understanding of Local Issues 
About 81 AMEC staff available under this Master Services Agreement live and work in Oregon’s Willamette 
Valley.  This local presence allows us not only to quickly respond to the City of Albany’s needs, but to 
understand those needs as well.   

Local Presence and Global Access to Additional Resources 
With a combined staff of more than 4,000 employees in AMEC Earth & Environmental and over 23,000 
people in AMEC plc, AMEC has the resources available to meet the City of Albany’s needs under this Master 
Services Agreement.  The primary resources required for the City’s projects are located in Portland, including 
the proposed principal-in-charge, the two proposed project managers, wetland and water resource specialists, 
GIS analysts, and field survey and monitoring staff. 

Team Members Have Multiple Skills 
AMEC prides itself on creating a work environment where each employee is given the autonomy to pursue 
their professional aspirations, as long as they are meeting client and project expectations.  This creates 
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offices of multi-skilled staff.  People aren’t “pigeon-holed,” thus their skillset may expand.  The same staff 
person with a degree and experience in hydrology or geology may also be one of the office’s wetland experts. 
Therefore, our clients often receive the skills normally associated with two people for the fees of one.  Multi-
skilled staff working together in teams provide the client with a team of technical proficiencies as well as 
“checks and balances” on those proficiencies.  The client is thus ensured of technical accuracy, cost 
efficiencies, and creative solutions afforded by looking at a problem from numerous perspectives. 

Influencers of Recent and Forthcoming Environmental Rules and Regulations 
Members of our team are involved in regulatory discussions and methodology-testing before laws and 
guidance are established by the regulatory community.  AMEC’s maintaining a frontline position in regulatory 
knowledge ensures that the City of Albany will be ahead of the curve during program/project planning and 
decision-making, and that it will be in full compliance with current rules and regulations.  Examples of team 
member influence in regulatory policy and guidance include: 

 Erin Hale and Michelle Kinard participated in the technical advisory committee testing of the Oregon Rapid 
Wetland Assessment Protocol (ORWAP). 

 Dawn Nilson worked with the water supply community and ODFW in the development of the revised 
Oregon Fish Passage Statutes and was appointed in August 2007 by the Director of ODFW for a 3-year 
term as a member of the Oregon Fish Passage Task Force. 

 Jennifer Kuiper and Len Farr, among other staff, routinely provide technical comment on Oregon 
Department of Environmental Quality (DEQ) rules, regulations, and guidance. 

 Steve Ellis co-authored EPA’s national guidance on designing fish monitoring programs and assessing 
contaminant levels in fish. 

Project Management and Technical Writing Training 
AMEC believes that effective project management represents the core of its environmental consulting 
services and therefore has developed an internal “Certified Project Managers” program.  Experienced 
professionals must apply for this program, participate in a vigorous training program, and sign an internal 
contract acknowledging the high expectations of becoming an AMEC-Certified Project Manager.  The Project 
Management training program is designed to ensure that they understand the dependent relationship 
between scope, schedule, and budget, as well as the key elements of project planning, project execution, 
limits of authority, safety, project control, billing, and project closeout.  Our Certified Project Managers are 
then apprised of new technology/IT enhancements, new policies and procedures, and client feedback/survey 
results.  
AMEC recognizes that effective oral and written consultant communication with the client, applicable agency 
staff, and other project stakeholders is the cornerstone of a successful project.  In April 2009, AMEC hosted a 
10-hour technical writing course that was attended by 22 Portland office and 14 Bothell office staff.  

Technical and Regulatory Information Exchange 
AMEC is committed to providing its clients with quality, state-of-the-art services.  To ensure that our clients 
are receiving state-of-the-art services compliant with the most up-to-date regulations and policies, AMEC 
supports a corporate-wide Technical Council that was established to advance the technical capability and 
skills of AMEC, share technical knowledge across the firm, and provide solutions to industry and the public.  
The Council also provides oversight for numerous web-based Professional Practices Networks (PPNs) that 
have been formed on a variety of subjects to foster technical and regulatory information exchange among 
staff.  The Technical Council also leads a Research and Development (R&D) program that funds staff 
members to undertake a R&D project that promotes AMEC’s technical excellence and advances the 
environmental industry knowledge.  AMEC-Portland has established a local Technical Council. Dawn Nilson, 
one of our candidate project managers, is a member of that council.  The Portland Technical Council has the 
goals of encouraging technical excellence and retaining and developing technical staff.  
In addition to the PPNs, technical and regulatory information is routinely exchanged among AMEC staff 
through weekly group meetings and monthly staff meetings.  Groups within each office are formed of various 
disciplines to facilitate cross-discipline information exchange.    
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Our reputation for excellence in service and product quality is demonstrated by the long-term relationships we 
have established with our clients.  Project quality control, delivery, and cost-control are all factors that receive 
significant attention from the key personnel we have included in our qualifications. 

Project Review Policy 
One of the most valuable tools we have for providing a quality product to the City of Albany is AMEC’s Project 
Review Policy, which is used on every project or task order, without exception.  The review is conducted 
throughout the life of the project and requires an informed, independent evaluation by a designated AMEC 
senior professional experienced in the services we are providing.  The intent of this review is to improve the 
service we provide, and to reduce the potential risk of legal claims against AMEC and our clients.  
To complete the review, AMEC applies the expertise and experience of its senior staff to critically evaluate 
project findings, conclusions, and recommendations, as well as the data collection methods used for the basis 
of their decisions.  AMEC’s Project Review Policy in no manner diminishes the statutory and other obligations 
of the Project Manager and project staff in fulfilling their responsibilities. 
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Section 4 Track Record with City of Albany 
4.1 Albany Projects Since Year 2000 
As a firm, AMEC has worked on three projects since the year 2000 with the City of Albany as a client.  One of 
our proposed project managers, Dawn Nilson, has worked for the City both as a prime contractor for another 
firm, and as a subconsultant.  

Dawn Nilson’s Track Record with the City of Albany 
Dawn Nilson, one of the proposed project managers for the AMEC team, has been working with the City of 
Albany for almost 3 years as one of the consulting team members of the City’s Canal Improvement Project. 
She has provided regulatory strategic planning, environmental screening of canal improvement planning, 
maintenance dredging permitting, cultural resources compliance, water control structure permitting, and 
programmatic permit development for future projects and O&M activities.  As an employee of AMEC, she is 
continuing to assist the City with its permitting needs by preparing an individual Joint Permit Application (JPA) 
that addresses the City’s long-term canal improvement and operation and maintenance programs in a 
programmatic manner. 
Extensive coordination between the design and permitting team and a sound understanding of the 
engineering design goals, measures, and operation and maintenance opportunities and constraints is 
required to develop a Canal permitting strategy that avoids issues and streamlines permitting processes to 
the extent practical. It is also required to develop permit applications that are deemed complete by the 
agencies.  Having worked collaboratively with Otak, Herrera, PWR, and HDR staff, as well as the City’s FERC 
coordinator, special projects coordinator, maintenance manager, and operations manager on the Canal 
Improvement Project, Dawn is well-apprised of Albany’s public facilities, operating plans, and long-range 
plans for capital improvement for several City facilities. These facilities include the Santiam-Albany Canal and 
its bridges and culverts; the City’s Vine Street Treatment Plant; the Albany Powerhouse; CZ Gates’ Albany 
Gates; and the Lebanon Water Treatment Plant (WTP) Water Control Structure. Dawn has been in the loop 
on most discussions involving canal dredging and water control structure retrofits or removal, and has also 
prepared permit applications for canal dredging and canal structure retrofits. 
Due to the complex nature of the Canal project and new information constantly being revealed from canal 
studies, the project has often changed course direction. Dawn has been diligent in tracking those changes to 
be sure she has the most up-to-date, correct, and pertinent information to keep the permitting process 
moving.  Dawn has been responsive and adaptable to the City’s needs regarding this dynamic project, and 
has frequently offered cost-saving solutions to both short and long-term issues.  Dawn has worked 
collaboratively and effectively with the City’s consulting team members to solicit, refine, and review the 
necessary information to obtain permits and approvals.  

Ed Gay’s Track Record with the City of Albany 
AMEC collaborated with the City of Albany to develop a scope of work to review a prior asbestos survey, 
performed by another company, for a building to be renovated for use as the new Albany Library.  The 
previously performed survey was prepared for one-third of the building.  Upon visiting the library building, Ed 
Gay, the project manager, discovered that the originally scoped survey was severely lacking.  Ed immediately 
contacted the City's construction manager, Paul Frankenburger, from Scope Project Management, and Kathy 
Grosso of the City Library and explained the situation.  Ed explained that there were other apparent, potential 
problems within the building and that an inspection of the entire building was warranted to avoid future health 
issues and unanticipated future costs during the building renovation. AMEC received additional authorization 
for laboratory expenses and an increase in the scope of work to include PCBs, lead paints, mercury tubing, 
and thermostats.  The City was very pleased with our performance on the project, particularly since AMEC 
proactively identified asbestos products beyond those likely to be disturbed during the planned construction 
project.  Less than a year later, AMEC also performed the air clearances for the abatement contractor who 
realized the problems associated with the additional asbestos and responded to AMECs suggestions very 
quickly.  Ed’s approach of serving the client’s best interests and not just responding to the client’s requests 
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saved the City from return trips of hazardous materials evaluations, and it saved the City from potential 
liabilities.  

Garry Rossing’s Track Record with the City of Albany 
AMEC was contacted by the City of Albany’s Public Works Department to assist in responding to a 
recommendation by another consultant who had performed a condition assessment of all City properties.  The 
consultant reported observing suspect mold growth in the basement of Maple Lawn Preschool and 
recommended that the City perform a more complete assessment.  
Garry worked closely with a Public Works Department representative in crafting a scope of work to (1) 
determine if the suspect mold was actual mold growth, (2) provide effective remediation, and (3) make 
recommendations to prevent future mold growth.  AMEC performed an assessment in the school to verify the 
presence, locations, and quantities of mold. One large area of suspect mold growth, previously identified by 
the property condition consultant, was determined to be water staining. However, three other areas in the 
basement were confirmed to be supporting mold growth.  AMEC then developed a remediation work plan 
based on U.S. EPA guidance and prepared contractor bid documents to secure a qualified contractor to 
perform the remediation.  AMEC assisted the City in selecting a contractor and we performed an oversight 
inspection to verify effective remediation of the identified mold growth.  AMEC also identified the cause of the 
mold growth and provided suggestions to prevent future growth. Garry was able to quickly respond and 
provide comprehensive consulting services to assist the City of Albany in handling this potentially sensitive 
issue at Maple Lawn Preschool.   
The following table identifies the three projects that AMEC has performed for the City of Albany since year 
2000.  

Table 7: City of Albany Projects Completed Since Year 2000 

Project Name Dates Category of Service General Description 

Regulated Building Materials 
Survey of Albany Library 
Building 
 

Aug. to 
Sept. 2007 

Occupational Hygiene & Safety 
Analyses 

AMEC performed a regulated building materials survey of the 
Albany Library building prior to renovation for asbestos-containing 
materials and PCB and mercury-containing components.  Findings 
were documented to assist the City with developing plans to 
renovate the building for use as a library. 

Albany Library Air Monitoring 
Post-Remediation 
 

May to July 
2008 

Occupational Hygiene & Safety 
Monitoring 

AMEC performed a visual inspection and air clearance sampling 
of the new Albany Library Building after abatement of identified 
asbestos-containing materials was performed per AMEC’s 
recommendations from an earlier materials survey. 

Maple Lawn Preschool Mold 
Inspection and Remediation 

Aug.  to 
Oct. 2005 

Occupational Hygiene & Safety 
Analyses and, Remediation 
Design  

Water intrusion incidents contributed to mold growth in the 
basement of the Preschool Building.  AMEC identified the building 
material with visible mold growth and the possible sources of 
moisture that contributed to the mold growth.  AMEC developed a 
mold remediation work plan that included the locations and 
quantities of building materials to be removed or remediated and 
procedures to conduct the remediation in accordance with state-
of-the-art guidelines. We also prepared a bid document to assist 
the City in securing a remediation contractor, and we inspected 
the building after remediation was completed to verify that the 
mold was remediated in accordance with the work plan. 
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Appendix B – Key Staff Resumes 

 Page 

James C. Chatters, PhD, RPA.......................................................................................B-2 
Archaeologist 

Jason B. Coopers, RPA .................................................................................................B-4 
Senior Archaeologist/Cultural Resource Specialist 

Kristie Dunkin, PhD, PMP ..............................................................................................B-6 
Senior Wetland Scientist 

Steven G. Ellis, PhD.......................................................................................................B-8 
Principal Scientist 

James B. Field, PhD, RG.............................................................................................B-10 
Associate Hydrogeologist 

Erin Hale, PWS ............................................................................................................B-12 
Environmental Scientist 

J. Jurt Harrington, PE, PMP.........................................................................................B-14 
Senior Associate Engineer 

Dustin R. Hinson ..........................................................................................................B-16 
Fisheries Biologist/Aquatic Ecologist 

Michelle Kinard.............................................................................................................B-18 
Environmental Scientist 

Jennifer C. Kuiper, RG, CHMM....................................................................................B-20 
Senior Project Manager 

John L. Kuiper, RG.......................................................................................................B-22 
Portland Unit Manager/Vice Presiden 

Patrick McCarthy, GISP ...............................................................................................B-24 
GIS Analyst 

Dawn J. Nilson .............................................................................................................B-26 
Senior Natural Resources Planner 

Heidi W. Rice, EIT........................................................................................................B-30 
Environmental Engineer 

Lara Rooke, RPA .........................................................................................................B-32 
Senior Archaeologist/Cultural Resource Specialist 

Cleveland R. Steward ..................................................................................................B-34 
Senior Fisheries Scientist/Conservation Biologist 

Cliff Strong ...................................................................................................................B-36 
Senior Land Use/Environmental Planner 

Maya Villarreal .............................................................................................................B-38 
Environmental Scientist 
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Appendix C – Labor and Fee Schedule 
AMEC’s hourly rates for all personnel who may potentially provide services under the proposed contract are 
included in Table C-1.  These hourly rates do not include other direct costs (ODCs), which are billed 
separately, and would include such items as equipment, mileage, photocopies.  These expense items are 
included in Table C-1.  Our equipment rate schedule is provided in Table C-2.  
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