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PROJECTS:

BRIDAL SPRINGS

Richard served as the project engineer for this DR Horton residential community in 

Albany. His involvement included project design for roadways, utilities, and stormwater 

management. He also provided continued coordination with the local jurisdiction and utility 

providers throughout the project’s construction. The site’s existing characteristics, including 

an existing gas line easement, made the project design a challenge but Richard’s experience 

and insight has result in one of the most successful residential projects in Albany.

HENSHAW FARMS

This 450-unit residential community is among Richard’s largest development approvals. The 

projects is located in south Albany and includes several site constraints including existing 

wetland features, and an existing high tension power line easement. He served as the project 

engineer within included all facets of site design. 

SPRINGBROOK MASTERPLANNED COMMUNITY

Richard continues to serve as the project’s lead civil engineering. His involvement specifically 

includes roadway and utility design. The site’s topography and location make’s utility design 

challenging for this phased master plan. His responsibility is also to coordinate with the city 

in timing project development of other utility improvement within the community. 

NORTH BETHANY CONCEPT PLAN

Representing one of the largest land holders, Richard is presently participating in the North 

Bethany Concept Planning initiative in Washington County. In this effort, he manages a 

team of designers to create planning concepts and illustrations to communicate viable 

development alternatives for the area. His representation has helped the local jurisdiction 

achieve a community master plan that balances sound community planning while producing 

realistic, yet responsible development opportunities for his client. 

ADDITIONAL PROJECTS

Portland Community College Cascade Center, Portland, Ore.

Brown Middle School, Hillsboro, Ore.

Evergreen Middle School, Hillsboro, Ore.

Witch Hazel Elementary School Off-site Improvements, Hillsboro, Ore.

East Ridge PUD, Eugene, Ore.

Mellinium Park, Lake Oswego, Ore.

Witch Hazel Elementary School Offsite Improvements, Hillsboro, Ore.



PROFILE:

Seth GaRey, EIT, is part of the civil engineering team at CardnoWRG and 

specializes in offsite improvement work for publicly funded projects. His 

previous experience with the City of Portland allows him to anticipate the 

needs and requirements of public jurisdictions to consistently complete 

successful projects. Seth is an effective and efficient team member and 

continues to promote the CardnoWRG philosophy of maintaining strong 

client relationships, consistent work ethic, and love of engineering. His 

passion for developing innovative transportation design solutions and for 

the client’s success is evident in each project. 

Seth has worked on a variety of public and private development projects, 

specializing in roadway design, roadway/site grading, signing and 

stripping layout, traffic control layout, roadway lighting, storm design, 

sanitary design, and water design.

PROJECTS:

The Round, Beaverton, Ore.

Hollywood Station, Portland, Ore. 

Lowe’s DD phase), Albany, Ore.

The Allison Inn & Spa, Newberg, Ore.

24 Hour Fitness -Tualatin, Tualatin, Ore. 

Athey Creek Christian Fellowship Worship Facility, Clackamas County, Ore.

MBank , Tualatin, Ore.

Rite Aid Canby, Ore.

Zupan’s Market Partition, Portland, Ore.
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SETH GAREY, EIT

Civil Engineering Project Designer

Education

- B.S., Civil Engineering, 

Oregon State University

REGISTRATION 

- Engineer in Training

“I’m passionate about working with the 
team to succesfully complete  projects. 
Each one has its own challenges, and I 

enjoy trying to overcome them to 
produce a high-quality product.”



PROJECTS:

LENTS TOWN CENTER/FOSTER ROAD IMPROVEMENTS

Seth completed the street lighting design for the Foster Road 

Improvements for the Lents Town Center offsites in Portland, Oregon. 

Project elements included street light layout and conduit and wiring 

design.

N. KILLINGSWORTH STREET/I-5 OVERCROSSING BRIDGE

Seth completed the design for this portion of the multi-phase 

Killingsworth Street Improvements in Portland, Oregon. Seth completed 

the street, grading, storm, signing, erosion control, and temporary traffic 

control design. He also compiled the special provisions and engineer’s 

estimate for the project.  Seth coordinated with the City of Portland 

design team to integrate this project with the adjacent improvements.

I-205/STAFFORD ROAD INTERCHANGE IMPROVEMENTS

Seth completed the roadway, grading, erosion control, and storm 

design, which included a water quality swale for this project in West 

Linn, Oregon.  He coordinated with ODOT to seamlessly develop a 

suitable design. Seth also coordinated with Clackamas County and 

completed the roadway, grading, erosion control, and storm design for 

these Athey Creek Christian Fellowship offsite improvements including a 

water quality swale.   

NE AIRPORT ROAD IMPROVEMENTS

Seth worked with the project team to create storm drainage, waterline, 

and street designs for this project in Hillsboro. He also organized 

construction coordination with the contractor, City of Hillsboro, and the 

environmental consultant.  

HOCKEN BRIDGE & BEAVERTON CREEK CHANNEL ENHANCEMENT

Seth completed storm, waterline, and street designs for this project in 

Beaverton, Oregon. He also organized the construction coordination 

with the structural engineer for the bridge replacement and with the 

environmental consultant for the channel enhancement.
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Appendix C: Labor & Fee Schedule

The following are CardnoWRG’s proposed rates under 
which services will be provided for the first year of the 
resulting contract. CarndoWRG understands that the City 
of Albany will renegotiate these schedules annually at the 
time the Master Agreement is renewed.

FY 2009/10 Schedule of consultant  
labor fees by labor category
Fees for professional services are based on the time 
expended on the project and the hourly fee rate for the 
professional or support staff performing the service. The 
following hourly rates will be used for additional services 
that are not defined in the approved scope of services. 
These rates are in effect through June 30, 2010.

FY 2009/10 Schedule of  
consultant expenses
Customary reimbursable expenses mean the actual 
expense incurred directly in connection with the project. 
Reimbursable expenses are not included in the hourly 
rates. These rates are in effect through June 30, 2010.

The following schedule applies for reimbursable 
expenses:

• Vehicle mileage is reimbursed at the rate of $ 0.50
per mile for project-related travel.

The following project-related expenses are reimbursed at 
cost plus 10 percent:

• Sub-Consultants and sub-contractors
• Copy and reproduction services
• Travel expenses, other than private vehicle mileage
• Express postage

CardnoWRG: COR-009-H: Water Resources Engineering

CIVIL ENGINEERING LANDSCAPE ARCHITECTURE

Director of Civil 130 Director of LA 120

Sr. Project Mngr 125 LA Project Manager 110

Project Mngr 115 Sr. Landscape Architect 100

Sr. Prj Engineer 110 Landscape Architect 90

Project Engineer 100 Senior Designer 80

Sr. Team Leader 110 Project Designer 75

Team Leader 100 Landscape Designer 70

Sr. Prj Designer 90

Project Designer 80 LAND SURVEYING

Designer 75 Director of Survey 130

Senior Tech. 75 Construction Survey Mngr 115

Project Tech. 50 Project Manager 105

Technician 45 Senior Project Surveyor 100

Project Surveyor 95

WATER RESOURCES Senior Technician 90

Director of WR 130 Project Technician 80

Sr. Prj Manager 125 Technician 45

Project Manager 115 Senior Crew Chief 100

Project Engineer 100 Crew Chief 90

Sr. Prj Designer 90 Senior Crew Member 60

Project Designer 80 Crew Member 50

Designer 75

CONSTRUCTION ADMIN LAND USE PLANNING

Project Inspector 80 Director of Planning 130

Planning Project Manager 110

ADMINISTRATION Senior Planner 90

Sr. Prj Assistant 70 Planner 80

Project Assistant 60 Permit Expediter 70




