CITY OF ALBANY
PUBLIC WORKS DEPARTMENT--Engineering
333 Broadalbin St. SW, PO Box 490

Albany, OR 97321

Telephone: (541) 917-7676 Fax: (541) 917-7573

PROJECT: MS-23-02, Monteith Park Restroom Remodel

PROJECT MANAGER: Nolan Nelson BID DATE: January 23, 2024

## APPARENT BID RESULTS -

- This information is provided to contractors as a courtesy.
- This information does not take into account responsibility or responsiveness of bidders.
- Contract award will be made by the City of Albany City Council.
- It is the City's intent to award to the lowest responsible, responsive bidder.

| BIDDERS:   |                            |           | Engineer's Estimate |                     | A-Built Construction* |            | Stateline LLC |              | Ordell Construction LLC |            |            |
|------------|----------------------------|-----------|---------------------|---------------------|-----------------------|------------|---------------|--------------|-------------------------|------------|------------|
|            |                            |           |                     | Engineer's Estimate |                       | Amboy, WA  |               | LaCenter, WA |                         | Eugene, OR |            |
| ITEM NO.   | DESCRIPTION                | NO. UNITS | UNII OF<br>MEASURE  | UNIT PRICE          | TOTAL                 | UNIT PRICE | TOTAL         | UNIT PRICE   | TOTAL                   | UNIT PRICE | TOTAL      |
| ITLIVITIO. |                            | 110.01113 | WIENSONE            |                     |                       |            |               |              |                         |            |            |
| 1          | Mobilization               | 1         | LS                  | 25,000.00           | \$25,000.00           | 17,000.00  | 17,000.00     | 22,000.00    | 22,000.00               | 58,300.00  | 58,300.00  |
| 2          | Demolition and Restoration | 1         | LS                  | 65,000.00           | \$65,000.00           | 15,000.00  | 15,000.00     | 25,500.00    | 25,500.00               | 14,073.81  | 14,073.81  |
| 3          | Framing                    | 1         | LS                  | 30,000.00           | \$30,000.00           | 8,000.00   | 8,000.00      | 50,000.00    | 50,000.00               | 64,576.98  | 64,576.98  |
| 4          | Plumbing                   | 1         | LS                  | 24,000.00           | \$24,000.00           | 45,000.00  | 45,000.00     | 45,500.00    | 45,500.00               | 42,400.00  | 42,400.00  |
| 5          | Electrical and Mechanical  | 1         | LS                  | 21,000.00           | \$21,000.00           | 25,000.00  | 25,000.00     | 38,500.00    | 38,500.00               | 15,437.00  | 15,437.00  |
| 6          | Fixtures                   | 1         | LS                  | 22,000.00           | \$22,000.00           | 43,000.00  | 43,000.00     | 20,000.00    | 20,000.00               | 18,166.26  | 18,166.26  |
|            | TOTAL                      |           |                     |                     |                       |            | 153,000.00    |              | 201,500.00              |            | 212,954.05 |

| G.R. Smith Construction Corp |             | ASA Const  | truction LLC | Richards   | Remodeling   | Grind N Seal LLC* |        |  |
|------------------------------|-------------|------------|--------------|------------|--------------|-------------------|--------|--|
| Salem, OR                    |             | Estaca     | ada, OR      | Euge       | ene, OR      | Tualatin, OR      |        |  |
| UNIT PRICE                   | TOTAL       | UNIT PRICE | TOTAL        | UNIT PRICE | TOTAL        | UNIT PRICE        | TOTAL  |  |
| 73,500.00                    | \$73,500.00 | 97,192.00  | \$97,192.00  | 31,823.00  | \$31,823.00  |                   | \$0.00 |  |
| 60,050.00                    | \$60,050.00 | 29,000.00  | \$29,000.00  | 67,624.00  | \$67,624.00  |                   | \$0.00 |  |
| 7,000.00                     | \$7,000.00  | 50,000.00  | \$50,000.00  | 119,337.00 | \$119,337.00 |                   | \$0.00 |  |
| 43,000.00                    | \$43,000.00 | 13,181.00  | \$13,181.00  | 87,513.00  | \$87,513.00  |                   | \$0.00 |  |
| 21,000.00                    | \$21,000.00 | 45,449.00  | \$45,449.00  | 75,580.00  | \$75,580.00  |                   | \$0.00 |  |
| 13,333.00                    | \$13,333.00 | 27,035.00  | \$27,035.00  | 15,912.00  | \$15,912.00  |                   | \$0.00 |  |
|                              | 217,883.00  | _          | 261,857.00   |            | 397,789.00   |                   | 0.00   |  |

\*Non-responsive