



CITY OF ALBANY
Public Works Department

ADDENDUM #1

ST-15-03-A, CARA STREET IMPROVEMENTS PHASE 1

In order to clarify the intent of the Specifications and Drawings, the following provisions are provided and shall be considered part of the contract documents.

In order to ensure that all bidders are aware of these provisions, each bidder shall sign this addendum below and attach it to the proposal.

IMPORTANT: Failure to include a signed Addendum could result in the disqualification of your bid.

CONSTRUCTION DRAWINGS:

Replace Sheets 10 and 12 with the attached revised sheets.

- Sheet No. 10: The note for STA A4+48.29 R4.62 has been changed to call out a 12" cross instead of a tee.
- Sheet No. 12: The water service to the US Post Office has been changed to a Standard 2" Service Assembly instead of a 1" Service Assembly.

SCHEDULE OF CONTRACT PRICES:

The following changes have been made to bid item quantities. An updated Schedule of Contract Prices (Pages 6 and 7) is attached.

- Item No. A-13, 10-Inch PVC Storm Drain: Quantity increased from 260 linear feet to 340 linear feet.
- Item No. B-4, 12-Inch Ductile Iron Water Line: Quantity increased from 1,340 linear feet to 1,650 linear feet.
- Item No. B-11, Standard 2-Inch Service Assembly: Quantity increased from 1 each to 2 each.

SECTION III; TECHNICAL SPECIFICATIONS – BID ITEMS:

The granite blocks specified under bid item A-29, Install Tree Well and on the Construction Drawings have been removed from the design. Instead of the granite blocks, 4 inches of bark mulch will be required as the top layer of each tree well. Wording for Item No. A-29 has been changed to the following:

Item No. A-29 – Install Tree Well:

See *Standard Construction Specifications*, Section 210.

This item provides for the provision and installation of tree wells as shown on the Construction Drawings. A four-inch thick layer of bark mulch shall be substituted as the top layer of the tree wells instead of the granite blocks.

Payment for this bid item will be on a per each basis and will include all labor, equipment, materials, and incidentals required to complete the work.

Contractors Signature

Date

Company Name (Please type or print)

SCHEDULE OF CONTRACT PRICES

ITEM NO.	BID ITEMS SCHEDULE A	APPROX. QUANTITY	UNIT OF MEASURE	UNIT PRICE DOLLARS/CTS	TOTAL AMT. DOLLARS/CTS
A-1	Mobilization	1	LS		
A-2	Temporary Traffic Control	1	LS		
A-3	Erosion Prevention and Sediment Control	1	LS		
A-4	Tree Removal	13	EA		
A-5	Overexcavation and Foundation Stabilization	10	CY		
A-6	3-Inch Cold Plane Pavement Removal	4,150	SY		
A-7	1/2-Inch Warm Mix Asphalt Concrete	700	TON		
A-8	Standard Curb and Gutter	1,070	LF		
A-9	Remove and Replace 4-Inch PCC Sidewalk	1,050	SY		
A-10	Remove and Replace 8-Inch PCC Driveway Approach	260	SY		
A-11	Truncated Domes	112	SF		
A-12	Curb Drain Replacement	1	LS		
A-13	10-Inch PVC Storm Drain	340	LF		
A-14	Construct 24-Inch Diameter Manhole	1	EA		
A-15	Install Ribbon Drain	80	LF		
A-16	Standard Curb Inlet	6	EA		
A-17	Catch Basin	1	EA		
A-18	Remove Existing Catch Basin	5	EA		
A-19	Abandon Existing Storm Lines	1	LS		
A-20	4-Inch White Non-Profiled Thermoplastic Stripe	775	LF		
A-21	4-Inch Yellow Non-Profiled Thermoplastic Stripe	90	LF		
A-22	12-Inch White Non-Profiled Thermoplastic Stripe	1,025	LF		
A-23	Thermoplastic Single Arrow Legend	2	EA		
A-24	Thermoplastic Double Arrow Legend	2	EA		
A-25	Thermoplastic Shared Lane Legend	2	EA		
A-26	Thermoplastic Disabled Parking Legend	2	EA		
A-27	Install New Street Signs	1	LS		

ITEM NO.	BID ITEMS <u>SCHEDULE A</u>	APPROX. QUANTITY	UNIT OF MEASURE	UNIT PRICE DOLLARS/CTS	TOTAL AMT. DOLLARS/CTS
A-28	Re-Install Existing Street Sign	1	LS		
A-29	Install Tree Well	15	EA		
A-30	Plant and Establish Street Trees	14	EA		
A-31	2-Inch Temporary and Permanent Asphalt Trench Patch	825	SY		
A-32	5-Inch Asphalt Trench Patch	5	SY		
A-33	Painted Yellow Curb	190	LF		
A-34	Early Completion Bonus	20	DAY	--	--
SCHEDULE A TOTALS					

ITEM NO.	BID ITEMS <u>SCHEDULE B</u>	APPROX. QUANTITY	UNIT OF MEASURE	UNIT PRICE DOLLARS/CTS	TOTAL AMT. DOLLARS/CTS
B-1	Mobilization	1	LF		
B-2	Temporary Traffic Control	1	LF		
B-3	Erosion Prevention and Sediment Control	1	LS		
B-4	12-Inch Ductile Iron Water Line	1,650	LF		
B-5	8-Inch Ductile Iron Water Line	40	LF		
B-6	6-Inch Gate Valve	6	EA		
B-7	8-Inch Gate Valve	1	EA		
B-8	10-Inch Butterfly Valve	1	EA		
B-9	12-Inch Butterfly Valve	9	EA		
B-10	Standard 1-Inch Service Assembly	2	EA		
B-11	Standard 2-Inch Service Assembly	2	EA		
B-12	12-Inch x 6-Inch Connection Assembly	1	L		
B-13	Remove Fire Hydrant Assembly	2	EA		
B-14	Standard Fire Hydrant Assembly	5	EA		
B-15	Remove Abandoned Valve Box	6	EA		
B-16	STA A4+48.29 Connection	1	LS		
B-17	STA B1+75.98 Connection	1	LS		

ITEM NO.	BID ITEMS SCHEDULE B	APPROX. QUANTITY	UNIT OF MEASURE	UNIT PRICE DOLLARS/CTS	TOTAL AMT. DOLLARS/CTS
B-18	STA C4+44.48 Connection	1	LS		
B-19	STA C4+70.07 Connection	1	LS		
B-20	STA E4+00.39 Connection	1	LS		
B-21	2-Inch Temporary and Permanent Asphalt Trench Patch	1,400	SY		
B-22	5-Inch Asphalt Trench Patch	350	SY		
B-23	Abandon Existing Water Lines	1	LS		
B-24	10-Inch x 10-Inch Connection Assembly	1	LS		
B-25	Early Completion Bonus	20	DAY	--	--
SCHEDULE B TOTALS					
<u>TOTAL SCHEDULE A & B</u>					

NOTE: Subject to change if addition or extensions are in error.

Bidder's Signature	Company Name <i>(please print)</i>	Date
Bidder's Name <i>(please print)</i>	Mailing Address <i>(please print)</i>	CCB License Number
Bidder's Title <i>(please print)</i>	City, State Zip	Federal Tax ID Number
Telephone No.: _____	Fax No.: _____	Email: _____